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REQUEST FOR PROPOSALS —2022- 01

PROJECT: SOUTH SYSTEM IMPROVEMENTS — PHASE I
DATE OPEN: NOVEMBER 02, 2022

DATE CLOSE: DECEMBER 15, 2022, 10:00 A.M.

CONTACT: DANIEL DEGRAAF, DISTRICT ENGINEER

EMAIL: DANIEL@DEGRAAFENGINEERINGINC.COM
PHONE: 209-614-2745

NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT COVERS 150,000 ACRES IN
THE NORTH-EAST PORTION OF SAN JOAQUIN COUNTY. THE DISTRICT FACILITIES
INCLUDE WATER DELIVERY PIPELINES AND RELATED INFRASTRUCTURE SOUTH OF
THE MOKELUMNE RIVER AND IN THE VICINITY OF PIXLEY SLOUGH AND BEAR CREEK.

THIS PROJECT INVOLVES INSTALLATION OF +/- 4,800 FEET OF 48" RGRCP PIPE, AN
OUTLET STRUCTURE INTO PIXLEY SLOUGH, 2 CONCRETE IRRIGATION CONTROL
STRUCTURES AND REMOVAL AND/OR ABANDONMENT OF EXISTING 24" CIPP, AND
VENT STRUCTURES. THE PROJECT INCLUDES TWO COUNTY ROAD CROSSINGS, AT
HARNEY LANE AND HANDEL ROAD, LANDOWNER TURNOUTS, AND MISCELLANEQOUS
SURFACE RESTORATION AND IMPROVEMENTS.

SUBMITTALS SHOULD COMPLY WITH PART V, ATTACHED.
THE DISTRICT WILL AWARD A CONTRACT TO THE CONTRACTOR THAT SUBMITS THE BEST

VALUE TO THE DISTRICT, BASED ON PRICE, EXPERIENCE, AND PRESENTATION OF
PROPOSAL.
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Date: November 2, 2022
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NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT

CONSTRUCTION CONTRACT - PART |

1. PARTIES/PROJECT: This Contract is effective as of the date set forth below between
NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT, A California Water
Conservation District (District), and Contractor, for the Project and Contract Amount set forth
below.

Effective Date:

Project: South System Improvements — Phase |l
Contract Amount: $

CONTRACTOR:

Cow>

2. CONTRACT: Contractor and District mutually agree to perform this Construction
Contract in strict accordance with the following designated documents, which are
incorporated herein by reference. Parts I, Il, V and VI shall control over any contradictory
provision in Part Ill, the General Provisions:

Contract Part Description Part
CONSTRUCTION CONTRACT I
SPECIAL PROVISIONS Il
GENERAL PROVISIONS 1
BONDS AND WARRANTIES v

A. PERFORMANCE BOND

B. PAYMENT BOND

C. WARRANTY BOND
PROPOSAL REQUIREMENTS, PLANS AND SPECIFICATIONS \%
PERMITS VI

3. LICENSE: Contractor certifies that he/she is currently licensed under the California State
Contractors License Law to perform all work required under this contract and is not an
Ineligible Contractor Prohibited from Performing Work on Public Agency Public Works
Projects (Public Contract Code Section 6109). A Contractor who is ineligible to work on
public works projects pursuant to Labor Code Section 1777.1 or 1777.7 is prohibited from
performing work on a public works project for District.

California State Contractor’s License #:
License Expiration Date:
Type of Contractor’s License:
Contractor’s Federal Tax ID No.:

Contractor’s Dept. of Ind. Relations Reg. No.:

4. APPRENTICES: Contractor certifies that there will be apprentices employed to work on
this project as defined in Labor Code Section 3077: (Circle One) Yes No




DESCRIPTION OF WORK — Contractor will provide all labor, materials, coordination and
management necessary to construct and commission the South System Improvements —
Phase Il Project detailed in the bid set of plans, specifications, addendums and/or other
documents made a part of this contract.

LOCATION - The work is located in San Joaquin County, CA, approximately 3 miles east of

the City of Lodi.

PRICE - The price that District will pay Contractor for the work is $

The cost includes all labor, material, travel, related expenses, equipment, supervision,

etc.

REPRESENTATIONS - Contractor represents that it has: (1) examined the contract

documents and all specifications thoroughly, (2) visited the site to become familiarized
with local conditions that may, in any manner, affect cost, progress or performance of the
work, and (3) is familiar with federal, state and local laws, ordinances, rules and
regulations that may, in any manner, affect cost, progress or performance of the work.
Contractor is accepting responsibility for completing the work successfully. The District
assumes no responsibility for any understanding or representations concerning
conditions made by any of its officers or agents prior to the execution of the contract.

BONDS, INSURANCE CERTIFICATES AND SAFETY REQUIREMENTS

A.

Contractor shall furnish to the District a Bid Bond in the amount of 10% of Contractor’'s
bid. If awarded a contract, Contractor shall submit a Payment Bond and Performance
Bond executed by a corporate surety acceptable to the District and authorized to issue
such surety bonds in the State of California in an amount equal to one hundred percent
(100%) of the contract price. The entire bond cost shall be borne by the Contractor.

Contractor shall furnish a Warranty Bond executed by a corporate surety acceptable to
the District and authorized to issue such surety bonds in the State of California. The
Warranty Bond shall in an amount at least equal to ten percent (10%) of the contract price
as security for the faithful performance of all Contractor’'s warranty obligations under the
contract. The entire cost of the bond shall be borne by the Contractor.

The Contractor shall also deliver to the District two (2) copies of a certificate attesting to
the fact that the required policies of insurance have been obtained.

The required bonds and certificates of insurance shall be delivered to the District within
(5) five calendar days after receipt of a signed contract from District and authorization
from District to proceed.

The Contractor shall deliver to the District, in writing, the contact name and phone
number of a Project Safety Officer or representative who shall be a responsible member
of its organization for work site safety.

The Contractor shall deliver to the District a written copy of their business’s Injury and
lliness Prevention Program (IIPP) per the California Code of Regulations Title 8, Section
3203 if the Contractor employs ten (10) or more employees.

Contractor shall comply with all applicable federal, state, county, and local laws,
ordinances, rules, regulations and lawful orders of any public authority bearing on the
safety of persons or property or their protection from damage, injury or loss (“safety
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10.

11.

12.

13.

14.

15.

16.

laws”). Where any of these are in conflict, the more stringent safety requirement or
procedure shall be complied with. The Contractor’s failure to thoroughly familiarize itself
with the above safety laws shall not relieve it from compliance with any duty, obligation
or penalty provided therein.

PREVAILING WAGE RATES. No less than the general prevailing rate of per diem wages
for work of a similar character in the locality in which this contract is to be performed, and
not less than the general prevailing rate per diem wages for holidays and overtime work
fixed as provided in Chapter 1 (commencing with Section 1720), Part 7, Division 2 of the
Labor Code, shall be paid to all workers employed on this public work. Information on the
prevailing rate of per diem wages is available by calling the State of California’s Labor
Market Information (LMI) at 415-703-4780 or on the Internet at www.dir.ca.gov/DLSR.

SUBCONTRACTORS. Contractor shall provide: (1) The name and location of the place of
business of each subcontractor whom it intends to use to perform work or labor, or render
service to Contractor in or about the construction of any work, in an amount in excess of
one- half of one percent (0.5%) of the total for all bid items, and (2) The portion of work
which will be done by each such proposed subcontractor.

CONTRACTING OFFICER. The Contracting Officer shall be identified in the Notice to
Proceed and may be changed at any time by action of the District Board of Directors.

ENGINEER-ARCHITECT. The District's Engineer for this Project is Daniel de Graaf,
de Graaf Engineering, Inc.

CONTRACT COMPLETION DATE. Time is of the essence in completing this contract. The
Contractor shall commence work under this contract within (10) calendar days after the date
the Contractor receives the Notice to Proceed, (c) prosecute the work diligently, and (d)
complete the Work within the work windows required by all applicable laws and Permits, but
no later than the dates set forth in the Special Provisions incorporated herein. Failure to
complete the work by that date shall subject the contractor to Liquidated Damages.

INTEGRATION. This Construction Contract, together with all documents and exhibits
incorporated herein by reference, constitutes the entire agreement of the parties. All prior or
contemporaneous oral agreements between the parties are revoked by this Construction
Contract. This Contract may only be amended by a written agreement signed by both
parties.

SEVERABILITY. In the event any section, sentence, clause, or phrase of this Construction
Contract is adjudicated by a court of last resort and of competent jurisdiction, to be invalid or
illegal, the remainder of this Construction Contract shall remain in full force and effect as
though the section, sentence, clause or phrase so adjudicated to be invalid had not been
included herein.



http://www.dir.ca.gov/DLSR

IN WITNESS WHEREOF, the parties hereto have executed this Construction Contract as of the
date entered on the first page of the Construction Contract.

North San Joaguin Water Conservation District, CONTRACTOR
a California Water Conservation District

By:

(Signature) (Signature)

(Type or Print Name) (Type or Print Name)

(Title of Authorized Representative) (Title of Authorized Representative)

(Date) (Date)
INSTRUCTIONS

1. The full name and business address of the Contractor must be inserted in the space
provided on Page 1 of this Construction Contract. The Contractor shall sign in the space
provided above with his or her usual signature and typewrite or print his or her name
under the signature.

2. An officer or a corporation, a member of a partnership, or agent signing for the Contractor
shall place his or her signature, name, and title after the word “by” under the name of the
Contractor. A Construction Contract executed by an attorney-in-fact or agent on behalf of
the Contractor shall be accompanied by two authenticated copies of his or her Power of
Attorney or other evidence of his or her authority to act on behalf of the Contractor.



NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT SPECIAL

PROVISIONS - PART Il

1. MILESTONES/SCHEDULE.

TO BE COMPLETED UPON ACCEPTANCE OF BID IN COORDINATION WITH CONTRACTOR

2. LIQUIDATED DAMAGES. If the contractor fails to complete the Work by such date, or any
extension thereof, the contractor shall pay to the District as liquidated damages, the sum
of One Thousand dollars ($1,000) per calendar day of delay.

3. PROGRESS PAYMENTS. Progress Payments shall be paid in accordance with General
Provisions Section 7.4.

4. WORK HOURS. Notwithstanding Section 3.7 of the General Conditions, Contractor may
perform the Work on any day and at any hours that are acceptable to Contractor, District
and representative of the landowner where the Project Work will be performed. Contractor
must coordinate with EACH LANDOWNER to ensure that the Work does not interfere with
landowner’s farming operations.

5. AS-BUILT DRAWINGS. At the completion of the Work, Contractor shall coordinate with
the District Engineer to ensure complete As-Built Drawings are prepared for the Project.
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SECTION 1
DEFINITIONS

1.1. Definitions. Whenever in this Contract the following terms (whether initially capitalized or not)
and abbreviations, or pronouns in place of them, are used, the intent and meaning shall be as
follows:

A.

Apprentice. A person employed and individually registered in a bona fide apprenticeship
program registered with the U. S. Department of Labor, Bureau of Apprenticeship and
Training, or with a state apprenticeship agency recognized by the Bureau; or (2) a person in
his/her first ninety (90) days of probationary employment as an apprentice in such an
apprenticeship program, who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a state apprenticeship council (where
appropriate) to be eligible for probationary employment as an apprentice.

Contract. The Construction Contract between the Contractor and the District and including all
documents incorporated into the Contract by reference.

Contracting Officer. The Contracting Officer, as identified in the Notice to Proceed, is the
District’'s authorized representative under this Contract.

Contracting Officer's Representative. The authorized representative of the Contracting Officer
acting within the limits of the authorized representative’s authority.

Contractor. An individual, firm, or corporation entering into this Contract for the performance
of the Work.

Day. A calendar Day. Saturdays, Sundays, and District holidays as well as weekdays are
counted as Days.

Directors. The Board of Directors of the North San Joaquin Water Conservation District.

District or Owner. The North San Joaquin Water Conservation District, a public entity.

Drawings. Refers to the Contract drawings, profiles, cross sections, elevations, details, and
other working drawings and supplementary drawings, or reproduction thereof, signed by the
Designer, approved by the District, and referred to in the Contract Documents, which show the
location, character, dimensions, and details of the work to be performed. The terms drawing,
plan, and plans have the same meaning as the term drawings unless otherwise stated or
specified. Shop drawings are not drawings as defined herein.

Engineer or Architect-Engineer. The independent engineering firm retained by the District to
perform certain engineering services for the project.

General Conditions. Part of the Contract Documents representing the general clauses that
establishes how the project is to be administered.

Hazardous Waste. The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Notice to Proceed. The written notice by the District to the Contractor authorizing the
Contractor to proceed with the work and establishing that date of commencement of the work.

Plans. Refers to the Contract drawings, profiles, cross sections, elevations, details, and other
working drawings and supplementary drawings, or reproduction thereof, signed by the
Designer, approved by the District, and referred to in the Contract Documents that show the
location, character, dimensions, and details of the work to be performed. The terms drawing,
plan, and plans have the same meaning as the term drawings unless otherwise stated or
specified. Shop drawings are not drawings as defined herein.

Shop Drawings. All Drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by the Contractor, a Subcontractor, manufacturer, fabricator, supplier or
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distributor to illustrate some portion of the Work to be performed under this Contract and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams
and other information prepared by a manufacturer, fabricator, supplier or distributor and
submitted by the Contractor to illustrate material or equipment for some portions of the Work.

Specifications. Those portions of the Contract consisting of (1) written technical descriptions
of materials, equipment, construction systems, standards and workmanship as applied to the
Work under this Contract, administrative provisions applicable thereto, and (2) all Drawings
and designs.

Subcontractor. An individual, firm, or corporation having a direct Contract with the Contractor
or with any other Subcontractor for the performance of any part of the Work or the
furnishing of any materials under this Contract. The term shall include Subcontractors and
suppliers at all tiers.

Surety. Any firm or corporation executing a surety bond or bonds payable to the District
securing the performance of the Contract either in whole or in part, or securing payment of
claims for labor and materials.

Technical Specifications. Written technical descriptions of products and execution of the work.

Work or The Work. All the facilities specified, indicated, shown, or contemplated by the
Contract as comprising and necessary for completion of the project, including any portions of
such facilities furnished to the Contractor by the District, and, except as otherwise expressly
provided in the specifications, the provision and furnishing by the Contractor of all materials,
equipment, labor, methods, processes, construction and manufacturing materials and
equipment, tools, plants, supplies, power, water, transportation, and other things necessary to
complete such facilities in accordance with the Contract.

[End of Section 1]




2.1.

2.2.

2.3.

2.4.

2.5.

SECTION 2
GENERAL SCOPE OF WORK

Site Investigation, Conditions Affecting Work and Hazardous Materials.

A. The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the Work, and that it has investigated and satisfied itself as to the
conditions which can affect the Work, including but not limited to (1) conditions bearing upon
transportation, disposal, handling, and storage of materials; (2) the availability of labor, water,
electric power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical
conditions at the site; (4) the conformation and conditions of the ground; (5) drainage on, into
and out of the site; and (6) the character of equipment and facilities needed preliminary to and
during prosecution of the Work. The Contractor also acknowledges that it has satisfied itself
as to the character, quality and quantity of surface and subsurface materials or obstacles to
be encountered insofar as this information is reasonably ascertainable from an inspection of
the site, including all exploratory Work done by the District, as well as from information
presented by the Specifications made a part of this Contract. Any failure by the Contractor
to take the actions described and acknowledged in this paragraph (A) will not relieve the
Contractor from responsibility for estimating properly the difficulty or cost of successfully
performing the Work, or for proceeding to successfully perform the Work without additional
expense to the District.

B. The District assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the District; nor does the District
assume responsibility for any understanding reached or representation made concerning
conditions which can affect the Work by any of its officers, employees, or agents before the
execution of this Contract, unless that understanding or representation is expressly stated in
this Contract.

Intent_of Specifications. The intent of the Specifications is to describe a complete project and
prescribe the details for the construction and completion of the Work which the Contractor
undertakes to perform in accordance with the terms of this Contract. Where the Specifications
describe portions of the Work in general terms, but not in complete detail, it is understood
that only the best general practice is to prevail and that only materials and workmanship of the
first quality are to be used. Unless otherwise specified, the Contractor shall furnish all labor,
materials, tools, equipment, and incidentals, and do all the Work involved in executing this
Contract in a satisfactory and workmanlike manner, and provide a complete, functional facility
ready for operation by the District.

Discovery of Errors, Omissions, or Discrepancies in the Contract. If the Contractor discovers
any errors, omissions, discrepancies, or conflicts in this Contract, the Contractor shall
immediately so inform the Contracting Officer in writing. The Contracting Officer will promptly
clarify such matters and so inform the Contractor. Any Work affected by such discoveries which
is performed by the Contractor prior to authorization by the Contracting Officer shall be at the
Contractor’s own risk.

Ownership and Use of Contract Documents. The Contractor, any Subcontractor, manufacturer,
fabricator, supplier, or distributor (1) shall not have or acquire any title to or ownership rights
in any of the Specifications or the other Contract documents (or copies of any thereof) prepared by
the District or the District’s Architect-Engineer for this Contract, and (2) shall not reuse any of
them on any other project without written consent of the District.

Variations in Estimated Quantities.

A. If (1) the quantity of a unit-priced item in this Contract is an estimated quantity, (2) total price
for the item (based upon the unit price multiplied by the estimated quantity) is at least equal
to five percent (5%) of the Contract price, and (3) the actual quantity of the unit-priced item
varies more than fifteen percent (15%) above or below the estimated quantity, then an
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equitable adjustment in the Contract price shall be made upon demand of either party. The
equitable adjustment shall be based upon any increase or decrease in costs due solely to
the variation above one hundred fifteen percent (115%) or below eighty-five percent (85%)
of the estimated quantity.

If (1) GP § 2.05(A) applies and (2) the quantity variation is such as to cause an increase in the
time necessary for completion, then the Contractor may request, in writing, an extension of
time, to be received by the Contracting Officer within ten (10) Days from the beginning of the
delay. See GP § 2.12 for additional requirements. Upon the receipt of a written request for an
extension, the Contracting Officer shall ascertain the facts and make an adjustment for
extending the completion date as, in the judgment of the Contracting Officer, is justified.

2.6. Changes.

A. The Contracting Officer may, at any time, without notice to the sureties, if any, by written order
designated or indicated to be a change order, make any change within the scope of the Work
of this Contract, including but not limited to changes:

1. Inthe Specifications or Plans, including the right to increase or decrease the quantity of any
item or portion of The Work or to omit any item or portion of The Work, as may be deemed
by the District to be necessary or advisable, and to require such extra work as may be
determined by the District to be required for the proper completion or construction of The
Work.

In the method or manner of performance of the Work;
In the District-furnished facilities, equipment, materials, services, or site; or

Directing acceleration in the performance of the Work, except that no change shall be
deemed to occur if the Contractor is behind schedule as a result of other than an excusable
delay (GP § 6.06(D)(1)) and the Contracting Officer has directed the Contractor to take
appropriate action to bring the Contractor’'s Work on schedule.

B. Except as provided in this GP, no order, statement or conduct of the Contracting Officer shall
be treated as a change under this clause or entitle the Contractor to an equitable adjustment.

C. If any change under this GP § causes an increase or decrease in the Contractor’s cost of,
or the time required for, the performance of any part of the Work under this Contract, the
Contracting Officer shall make an equitable adjustment and modify the Contract in writing. In
the case of defective Specifications for which the District is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the Contractor in
attempting to comply with the defective Specifications.

D. The Contractor must submit any claim under this GP § within thirty (30) Days after (1) receipt
of a written change order under (A) above by submitting to the Contracting Officer a written
statement setting forth the general nature and monetary extent of such claim.

E. No claim of the Contractor under this clause shall be allowed unless the Contractor has
properly complied with all applicable notice requirements of (D) above.

F. No claim by the Contractor for an equitable adjustment shall be allowed if asserted after
final payment under this Contract.

G. Nothing in this clause shall excuse the Contractor from proceeding with the Contract as changed.

H. The value of any Work covered by a change order or of any claim for an increase or decrease
in the Contract price shall be determined in one of the following ways:

1. Where the Work involved is covered by unit prices contained in this Contract, by
application of such unit prices to the quantities of the items involved.

2. By mutual acceptance of a lump sum.
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2.7.

2.8.

2.9.

2.10.

3. Onthe basis of the Cost of Force Account Work determined as provided in GP § 7.03.
Extra Work.

Work will be classed as Extra Work when determined by the Contracting Officer that such Extra
Work is not covered by any of the various items for which there is a bid price or by combinations
of such items. In the event portions of such Work are determined by the Contracting Officer to
be covered by some of the various items for which there is a bid price or combinations of
such items, the remaining portion of such Work will be classed as extra Work. Extra Work
also includes Work specifically designated as extra Work in the Specifications.

A. The Contractor shall do such Extra Work and furnish material and equipment therefor upon
receipt of a change order or other written order of the Contracting Officer.

B. Payment for Extra Work, in the absence of an agreement between the parties on
compensation for the Extra Work, will be made by force account.

Differing Site Conditions.

A. The Contractor shall promptly (in no event later than five (5) days after such conditions are
discovered), and before such conditions are disturbed, notify the Contracting Officer in writing
of (1) subsurface or latent physical conditions at the site which differ materially from those
indicated in this Contract, or (2) unknown physical conditions at the site, of an unusual nature,
which differ materially from those ordinarily encountered and generally recognized as inhering
in Work of the character provided for in this Contract, or (3) material that the Contractor
believes may be hazardous material, as defined in Section 25117 of the Health and Safety
Code that is required to be removed to a Class I, Class Il, or Class Ill disposal site in
accordance with provisions of existing law.

B. The Contracting Officer shall promptly investigate the conditions after receiving the notice. If
the Contracting Officer finds that such conditions do materially so differ or do involve
hazardous material and cause an increase or decrease in the Contractor’s cost of, or the time
required for, performing any part of the Work under this Contract, whether or not changed as
a result of such conditions, an equitable adjustment shall be made under this clause and the
Contract modified in writing accordingly.

C. In the event a dispute arises between the District and the Contractor whether the conditions
materially differ, or involve hazardous material, or cause a decrease or increase in the
Contractor’s cost of, or time required for, performance of any part of the Work, the
Contractor shall not be excused from any scheduled completion date provided for by the
Contract, but shall proceed with all Work to be performed under the Contract. The Contractor
shall retain any and all rights provided whether by Contract or by law which pertain to the
resolution of disputes and protests. However, no claim by the Contractor for an equitable
adjustment to the Contract shall be allowed unless the Contractor has given the written notice
required in (A) above.

D. Forthe purposes of this section, the Contractor is hereby notified and shall generally recognize
that rock, hardpan, clay, and underground water are inherent in the character of work under
this Contract.

Consent of Surety. All alterations, extensions of time, extra and additional Work, and other changes
authorized by the Specifications or any other part of this Contract may be made without securing
the consent of the surety or sureties on the Contract Bonds.

Cleaning Up. The Contractor shall at all times keep the construction and storage areas

(“Premises”) free from accumulations of waste material or rubbish and, prior to completion of the

Work, remove any rubbish from the premises and all tools, scaffolding, equipment, and

materials not the property of the District. Upon completion of the construction the Contractor

shall leave the Work and premises in a clean, neat and workmanlike condition satisfactory to the

Contracting Officer. The Contractor shall restore to their original condition those portions of the
6



premises not designated for alterations by this Contract. Full compensation for final cleaning up
will be considered as included in the prices paid for the various Contract items of Work and no
separate payment will be made therefor.

2.11. Notice of Potential Claim.

A.

The Contractor shall not be entitled to the payment of any additional compensation for any
act, or failure to act by the Contracting Officer, including failure or refusal to issue a change
order, or for the happening of any event, thing, occurrence, or other cause, unless the
Contractor shall have given the Contracting Officer due written notice of potential claim as
hereinafter specified; provided, however, that compliance with this GP § 2.11 shall not be a
prerequisite as to matters within the scope of the notice provisions in GP § 2.6, in GP § 2.8
or in GP § 6.6(D)(2).

The written notice of potential claim shall set forth the reasons for which the Contractor
believes additional compensation will or may be due, the nature of the costs involved,
and, insofar as possible, the amount of the potential claim. The said notice as above
required must have been given to the Contracting Officer prior to the time that the
Contractor shall have performed the Work giving rise to the potential claim for additional
compensation if based on an act or failure to act by the Contracting Officer, or in all other
cases within thirty (30) Days after the happening of the event, thing, occurrence, or other
cause giving rise to the potential claim.

It is the intention of this GP § 2.11 (as well as of all the other notice provisions in this Contract)
that differences between the parties arising under and by virtue of the Contract be brought
to the attention of the Contracting Officer at the earliest possible time in order that the
District may know the extent of any potential additional Contract costs before they are incurred
and in order that such matters may be settled, if possible, or other appropriate action
promptly taken. The Contractor hereby agrees that it shall have no right to additional
compensation for any claim that may be based on any such act, failure to act, event, thing, or
occurrence for which no written notice of potential claim as herein required was filed.

2.12. Request for Time Extensions; Time Extensions.

A.

As a part of every Contractor’s proposal or claim involving a request for a time extension, the
Contractor shall submit the Contractor's standard scheduling diagram if approved by the
Contracting Officer, showing in detail the Work necessitated by or involved in the alleged
proposal or claim and the impact of the proposed time adjustment on other Work and on the
project schedule.

This GP § 2.12 shall apply to all requests for time extensions under this Contract, including
but not limited to GP § 2.6, GP § 2.8, GP § 2.11, and GP § 3.03(G), and to delay notices under
GP 8§ 6.06(D)(2).

Notwithstanding any other provision of this Contract, time extensions shall only be granted for
excusable delays that actually delay scheduled project completion. The granting of time
extension for changes in the Work will depend upon the extent, if any, by which the changes
cause actual delay in the completion of the various elements or phases of construction. The
change order or other order of the Contracting Officer granting the time extension may provide
that the Contract completion date will be extended only for those specific elements or phases
so delayed and that the remaining Contract completion dates for all other portions of the Work
will not be altered and may further provide for an equitable readjustment of liquidated damages
under the new completion schedule.

2.13. Right to Audit Accounting Records When Claim Made. The District shall have the right to audit

Contractor’s accounting records, and the accounting records of any Subcontractor whose claim is
included in any claim by the Contractor under this Contract, to ascertain the extent of the costs
actually incurred by the Contractor and/or Subcontractor as alleged in the Contractor’s claim. This
provision shall be incorporated in all subcontract agreements for the Work required by this Contract.
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SECTION 3 CONTROL OF WORK

3.1. Authority of Contracting Officer. The Contracting Officer shall decide all questions which may
arise as to the quality or acceptability of materials furnished and Work performed and as to the
manner of performance and rate of progress of the Work; all questions which may arise as to
the interpretation of this Contract; all questions as to the acceptable fulfilment of the Contract
on the part of the Contractor; and all questions as to compensation. The Contracting Officer’s
decision shall be final and the Contracting Officer shall have authority to enforce and make effective
such decisions and orders which the Contractor fails to carry out promptly.

3.2. Contractor Supervision.

A. The Contractor shall supervise, direct, and coordinate all Work under this Contract using its
best skills and attention. It is understood and agreed that the Contractor shall act as an
independent Contractor in performing Work under this Contract, maintaining complete control
over its employees and all of its Subcontractors. The Contractor shall perform all Work in
accordance with its own methods subject to compliance with this Contract. The Contractor
shall perform all Work in an orderly and workmanlike manner, enforce strict discipline and
order among its employees and assure strict discipline and order by its Subcontractors.

B. Before starting Work, the Contractor shall designate a competent authorized representative
to represent and act for the Contractor and shall inform the Contracting Officer of the name of
such representative. Such representative shall be present or duly represented at the site of
Work at all times when Work is actually in progress and, during periods when Work is
suspended, arrangements acceptable to the Contracting Officer shall be made for any
emergency Work which may be required. The Contractor’s authorized representative shall be
supported by competent assistants as necessary, and the authorized representative and its
assistants shall be satisfactory to the Contracting Officer. All directions, instructions and other
communications given to the authorized representative by the Contracting Officer shall be as
binding as if given to the Contractor.

3.3. Inspection of Construction.

A. The Contractor shall maintain an adequate inspection system and perform such inspection as
will ensure that the Work called for by this Contract conforms to Contract requirements. The
Contractor shall maintain complete inspection records and make them available to the
District. All Work is subject to District inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with the terms of the Contract.

B. District inspections and tests are for the sole benefit of the District and do not;
1. Relieve the Contractor of responsibility for providing adequate quality control measures;

2. Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance;

Constitute or imply acceptance; or

Affect the continuing rights of the District after acceptance of the completed Work
under (H) below.

C. The presence or absence of a District inspector does not relieve the Contractor from any
Contract requirement, nor is the inspector authorized to change any term or condition of the
Specification without the Contracting Officer’s written authorization.

D. The Contractor shall promptly furnish, without additional charge, all facilities, labor, and
material reasonably needed for performing such safe and convenient inspections and tests
as may be required by the Contracting Officer. The District may charge to the Contractor any
additional cost of inspection or test when Work is not ready at the time specified by the
Contractor for inspection or test, or when prior rejection makes re-inspection or retest
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necessary. The District shall perform all inspections and tests in a manner that will not
unnecessarily delay the Work. Special, full size, and performance tests shall be performed as
described in the Contract.

The Contractor shall, without charge, replace or correct Work found by the District not to
conform to Contract requirements, unless in the District’s interest the District consents to
accept the Work with an appropriate adjustment in Contract price. The Contractor shall
promptly segregate and remove rejected material from the premises.

If the Contractor does not promptly replace or correct rejected Work, the District may (1) by
Contract or otherwise, replace or correct the Work and charge the cost to the Contractor or
(2) terminate for default the Contractor’s right to proceed.

If, before acceptance of the entire Work, the District decides to examine already completed
Work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all
necessary facilities, labor, and material. If the Work is found to be defective or nonconforming
in any material respect due to the fault of the Contractor or its Subcontractors, the Contractor
shall defray the expenses of the examination and of satisfactory reconstruction. However, if
the Work is found to meet Contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional services involved in the examination and
reconstruction, including, if completion of the Work was thereby delayed, an extension of time
if requested by the Contractor. See GP § 2.12.

Unless otherwise specified in the Contract, the District shall accept, as promptly as practicable
after completion and inspection, all Work required by the Contract. Acceptance shall be final
and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the
District’s rights under any warranty or guarantee.

Any Work done beyond the lines and grades shown on the plans or established by the
Contracting Officer, or any extra Work done without written authority will be considered as
unauthorized Work and will not be paid for. Upon order of the Contracting Officer unauthorized
Work shall be remedied, removed, or replaced at the Contractor’'s expense.

Upon failure of the Contractor to comply promptly with any order of the Contracting Officer
made under this GP § 3.3, the District may cause rejected or unauthorized Work to be
remedied, removed, or replaced, and to deduct the costs from any moneys due or to become
due the Contractor.

3.4. Equipment and Plants.

A.

Only equipment and plants suitable to produce the quality of Work and materials required will
be permitted.

Plants shall be designed and constructed in accordance with general practice for such
eguipment and shall be of sufficient capacity to insure the production of sufficient materials to
carry the Work to completion within the time limit.

The Contractor shall provide adequate and suitable equipment and plants to meet the above
requirements, and when ordered by the Contracting Officer shall remove unsuitable
equipment from the Work and discontinue the operation of unsatisfactory plants.

3.5. Normal Working Hours.

A.

The Contractor shall schedule its working hours to coincide with the working hours of the
District, a 5-Day, 40-hour week, Monday through Friday, District holidays excepted. The
Contractor shall not perform Work under this Contract on other than Work Days or during other
hours without the written approval of the Contracting Officer.

If the Contractor, for its convenience, desires to perform Work under this Contract during other
than normal working hours or on other than normal working Days, the Contractor shall
reimburse the District for any additional expense occasioned the District thereby, such as, but
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not limited to, overtime pay for District inspectors.

3.6. Protection of Persons and Property.

A.

Contractor bears sole responsibility under the law for the safety of its own personnel and for
all persons entering Work site. Contractor also bears sole responsibility for posting applicable
danger signs and warnings against hazards, erecting safety barriers, promulgating safety
regulations, and notifying owners and users of adjacent utilities. This requirement shall apply
continuously under this Contract and shall not be limited to normal working hours.

In the event of the occurrence of a situation wherein life and/or valuable property is in apparent
imminent danger, the Contractor is hereby authorized and required without any special
instructions from the Owner or Owner’s representative to act at its own discretion to prevent
injury to persons or damage to property.

The Contractor shall comply with all applicable federal, state, county, and local laws,
ordinances, rules, regulations and lawful orders of any public authority bearing on the safety
of persons or property or their protection from damage, injury or loss (“safety laws”).
Contractor, upon becoming aware of a violation of one of the above laws, ordinances, rules,
regulations or orders, or is informed of the existence of an otherwise unsafe/unhealthy
condition, shall immediately take corrective measures. The District assumes no responsibility
for the existence of the condition or for corrective measures, regardless of who observed the
condition.

The Contractor shall immediately notify the District's Contracting Officer, and any other
applicable governmental agency (e.g., CAL OSHA) as required by law, of any damage, injury,
death, or loss under this Contract. Contractor shall furnish to the Owner detailed written
reports of all injuries occurring on the job.

Should Owner, Owner’s representative, or any person witness a situation wherein life is in
apparent, imminent danger, upon being notified or becoming aware of the condition,
Contractor will address and immediately remedy such situation and enforce the applicable
safety rules. Such notification action by Owner or Owner’s representative shall be viewed as
exercising independent prudent judgment based on an immediate threat and shall not be
construed as controlling or enforcing safety for the project or as Owner assuming the
controlling authority for safety.

The Contractor shall promptly remedy all damage or loss to any property caused in whole or
in part by the Contractor, any Subcontractor at any tier, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts or omissions any of them may be liable
and for which the Contractor is responsible under this Contract.

The Contractor shall designate in writing to the District’s Contracting Officer, a project safety
officer who shall be a responsible member of its organization for safety at the Work site.

The Contractor shall have an Injury & lllness Prevention Program (IIPP) meeting all of the
requirements of Title 8, California Code of Regulations, § 3203 and shall provide a copy of
their current version to the District prior to starting Work.

3.7. Utilities.

A.

Unless otherwise indicated, the Contractor shall at the Contractor’'s expense remove, relocate,
and protect (1) all existing main or trunkline utility facilities identified in the Specifications with
reasonable accuracy and (2) all other utility facilities (such as existing service laterals or
appurtenances) whether or not identified in the Specifications. The expense to remove,
relocate, and protect utility facilities or other obstructions for the convenience of construction
shall also be borne by the Contractor.

If a main or trunkline utility facility is not identified in the Specifications with reasonable
accuracy and if such utility facility could not have been located or any damage to such utility
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3.8.

3.9.

facility could not have been prevented had the Contractor exercised reasonable care, the
Contractor shall be compensated for the cost of (1) locating, (2) repairing damage not due to
the failure of the Contractor to exercise reasonable care, (3) removing or relocating such utility
facility, and (4) equipment on the project necessarily idled during such Work. All such costs
shall be calculated in accordance with GP § 7.03.

C. The Contractor shall not be assessed liquidated damages for a delay in the completion of this
Contract to the extent such delay was primarily caused by the failure of the District to identify
all existing main or trunkline utility facilities in the Specifications with reasonable accuracy and
was not caused by the Contractor’s failure to exercise reasonable care in locating, removing,
relocating, or protecting such utility facilities.

D. If the Contractor while performing the Contract discovers any utility facilities not identified by
the District in the Specifications, the Contractor shall immediately notify the District and the
owner of such facilities in writing.

E. The District, the owners of any utility facilities, and their respective authorized agents shall
have the right to enter upon the project site for the purpose of making such changes and
performing such Work as are necessary for the rearrangement of their facilities or for making
necessary connections or repairs to their properties. The Contractor shall cooperate with
forces engaged in such Work and shall conduct its operations in such a manner as to avoid
any unnecessary delay or hindrance to the Work being performed by such other forces. The
owner of a utility facility shall have the sole discretion to perform repairs or relocation Work or
permit the Contractor to do such repairs or relocation Work; the cost of such Work to be borne
by the owner of the facility, the Contractor, and/or District as determined in accordance with
this GP § and the applicable law.

F. At least forty-eight (48) hours before excavating, the Contractor shall call USA Underground
Service Alert at 811 or (800) 227-2600 (toll free). The Contractor shall be deemed not to have
exercised reasonable care if it fails to comply with this notification requirement.

Indemnity. To the fullest extent permitted by law, the Contractor shall indemnify, hold harmless, and
defend the District and the Architect-Engineer and their respective Directors, officers, employees and
agents (including any subconsultants), from and against all loss, damage, liability, claims, citations,
suits, costs, and demands, arising out of or resulting from this Contract or the performance or
prosecution of the Work, whether such losses, damages, liability, claims, citations, suits, costs, and
demands are caused by the Contractor, any Subcontractor, anyone directly or indirectly employed by
any of them or anyone for whose acts any of them may be liable, or by products installed on this
project by the Contractor or any Subcontractor, and regardless of whether the entity or person
indemnified hereunder was actively or passively negligent. Such Contractor obligations shall extend
to losses, damages, liability claims, citations, suits, costs, and demands for injury or damage
occurring within the applicable statute of limitations period after completion of the project as well as
during the Work’s progress.

Patent Indemnity. The Contractor shall indemnify and save harmless the District and the Architect-
Engineer, their respective Directors, officers, representatives, agents and employees, from and
against all losses, damages, liabilities, claims, citations, suits, costs, and demands and expenses,
including attorneys’ fees, incurred by the District and the Architect-Engineer, their respective
Directors, officers, representatives agents and employees, as a result of or in connection with any
claims or actions based upon infringement or alleged infringement of any patent and arising out of
the use of the equipment or materials furnished under this Contract by the Contractor, or out of the
process or actions employed by the Contractor in connection with the performance of the Work
under this Contract; and the Contractor shall at its expense promptly defend against any such claim
or action; provided that the Contractor’s aforementioned obligations shall not apply to equipment,
materials or processes specified by or furnished by the District; and provided further, that the
District shall have notified the Contractor upon becoming aware of such claims or actions. The
Contractor shall have the right in order to avoid such claims to substitute at its own expense non-
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3.10.

3.11.

3.12.

3.13.

infringing equipment, materials or processes, or to modify at its own expense such infringing
equipment, materials and processes so they become non- infringing; provided that such substituted
and modified equipment, materials and processes shall meet the requirements of this Contract.

Contractor’s Responsibility for the Work and Materials. Until the final acceptance of all the Work
under the Contract, the Contractor shall have the charge and care of the Work and of the materials
to be used therein and shall bear the risk of injury, loss, or damage to any part thereof by the action
of the elements or from any other cause, whether arising from the execution or from the non-
execution of the Work. The Contractor shall rebuild, repair, restore, and make good all injuries,
losses, or damage to any portion of the Work or the materials occasioned by any cause before its
completion and acceptance and shall bear the expense thereof. The suspension of the Work from
any cause whatever shall not relieve the Contractor of its responsibility for the Work and materials
herein specified.

Documents and Samples at Work Site. The Contractor shall maintain at the Work site for the
District one (1) record copy of all Drawings, Specifications, change orders, and other modifications,
in good order and marked currently to record all changes made during construction and of all
approved Shop Drawings, product data, and samples. These shall be available to the Contracting
Officer and shall be delivered to him upon completion of the Work.

Work by District or by Other Contractors.

A. When separate Contracts are awarded for different portions of the project or for other Work
on the site by the District or by other contractors, the Contractor shall afford the District and
such other contractors reasonable opportunity for the introduction and storage of their
materials and equipment and the execution of their Work, and shall connect and coordinate
its Work with theirs.

B. If any part of the Contractor's Work depends for proper execution or results upon the Work of
the District or any other contractor (not including a Subcontractor at any tier of the Contractor),
the Contractor shall, prior to proceeding with its Work, promptly report to the Contracting
Officer any apparent discrepancies or defects in such other Work that render it unsuitable for
such proper execution and results. Failure of the Contractor to so report shall constitute an
acceptance by the Contractor of the District’s or other contractor’'s Work as fit and proper to
receive the Contractor's Work, except as to hidden or concealed defects which may
subsequently become apparent.

C. Any costs caused by defective or ill-timed Work shall be borne by the party responsible
therefor.

D. Should the Contractor cause damage to the Work or property of the District or to other work
on the site, the Contractor shall promptly remedy such damage.

E. Should the Contractor cause damage to Work or property of any other contractor, the
Contractor shall upon due notice promptly attempt to settle with such other contractor by
agreement, or otherwise to resolve the dispute. If such other contractor sues or initiates any
other proceeding against the District on account of any damage alleged to have been caused
by the Contractor, the District shall notify the Contractor who shall defend such proceedings
and indemnify and hold the District harmless in accordance with the indemnification
requirements of this Contract.

Shop Drawings.

A. Ifthis Contract requires Shop Drawings, the Contractor shall coordinate all such Drawings and
review them for accuracy, completeness, and compliance with Contract requirements and
shall indicate its approval thereon as evidence of such coordination and review. Shop
Drawings submitted to the Contracting Officer without evidence of the Contractor’s approval
may be returned for resubmission. The Contracting Officer will indicate his or her approval or
disapproval of the Shop Drawings and if not approved as submitted shall indicate his reasons
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therefor. Any Work done prior to such approval shall be at the Contractor’s risk. Approval by
the Contracting Officer shall not relieve the Contractor from responsibility for any errors or
omissions in such Drawings, nor from responsibility for complying with the requirements of
this Contract, except with respect to variations described and approved in accordance with
(B) below.

If Shop Drawings show variations from the Contract requirements, the Contractor shall
describe such variations in writing, separate from the Drawings, at the time of submission. If
the Contracting Officer approves any such variation(s), the Contracting Officer shall issue an
appropriate Contract per GP § 2.6, except that, if the variation is minor and does not involve
a change in price or in time of performance, a modification need not be issued.

The Contractor shall submit to the Contracting Officer for approval four copies (unless
otherwise indicated herein) of all Shop Drawings as called for under the various headings of
these Specifications. Three sets (unless otherwise indicated herein) of all Shop Drawings will
be retained by the Contracting Officer and one set will be returned to the Contractor.

Rights in Shop Drawings. The District may duplicate, use, and disclose in any manner and for
any purpose Shop Drawings delivered under this Contract.

[End of Section 3]
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SECTION 4
CONTROL OF MATERIALS

4.1 Source of Supply and Quality of Materials.

4.2.

4.3.

4.4,

4.5.

E. The Contractor shall furnish all materials required to complete the Work, except materials that
are designated in the Specifications to be furnished by the District.

F. Only materials conforming to the Specifications shall be incorporated in the Work.

The materials furnished and used shall be new, except as may specifically be provided
elsewhere in the Specifications. The materials shall be manufactured, handled, and used in a
workmanlike manner to insure completed Work in accordance with the Specifications.

H. The Contractor shall furnish the Contracting Officer a list of material source in sufficient time
to permit proper inspecting and testing of materials in advance of their use. The Contractor
shall furnish without charge such samples as may be required. Inspection and tests will be
made by the Contracting Officer or the Contracting Officer's Representative, but it is
understood that such inspections and tests in no way shall be considered as a guarantee of
acceptance of such material nor of continued acceptance of material presumed to be similar
to that upon which inspections and tests have been made.

I.  Manufacturer’'s warranties, guarantees, instruction sheets and part’s lists, which are furnished
with certain articles or materials incorporated in the Work, shall be delivered to the Contracting
Officer before final acceptance of all Work.

J.  Reports and records of inspections made and tests performed may be examined by the

Contractor.

Storage of Materials. Articles or materials to be incorporated in the Work shall be stored in such
a manner as to insure the preservation of their quality and fitness for the Work and facilitate
inspection.

Defective Materials. All materials which the Contracting Officer determined do not conform to the
requirements of the Specifications will be rejected, whether in place or not. They shall be removed
immediately from the site of the Work, unless otherwise permitted by the Contracting Officer. No
rejected material, the defects of which have been subsequently corrected, shall be used in the
Work, unless approval in writing has been given by the Contracting Officer. Upon failure of the
Contractor to comply promptly with any order of the Contracting Officer made under this GP §,
the Contracting Officer shall have authority to cause the removal and replacement of rejected
material and deduct their cost.

Plant Inspection. The Contracting Officer may inspect the production of materials, or the
manufacture of products at the source of supply. The District assumes no obligation to inspect
materials at the source of supply. Both the Contractor and the material producer shall cooperate
and assist the Contracting Officer in any plant inspection. The Contracting Officer or the
Contracting Officer’s authorized representative shall have free entry at all times to such parts of
the plant as concerns the manufacture or production of the materials or products for this Contract.
Adequate facilities shall be furnished free of charge to make the necessary inspection.

Testing.

A. If this Contract or if the laws, ordinances, rules, regulations or orders of any public authority
having jurisdiction require any portion of the Work to be inspected, tested or approved, the
Contractor shall give the timely notice of its readiness so the Contracting Officer may
observe such inspection, testing or approval. The Contractor shall bear all costs of such
inspections, tests or approvals conducted by public authorities. Unless otherwise provided in
the Contract, the District shall bear all costs of other inspections, tests or approvals.

B. If the Contracting Officer determines that any portion of the Work requires special inspection,
testing, or approval which (A) above does not include, the Contracting Officer will instruct the
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Contractor to order such special inspection, testing or approval, and the Contractor shall give
notice as provided in (A) above. If such special inspection or testing reveals a failure of the
Work to comply with requirements of the Contract, the Contractor shall bear all cost thereof;
otherwise the District shall bear such costs, and an appropriate change order shall be issued.

Whenever a reference is made in the Specifications to a test method by California Number, it
shall mean the test method in effect on the Day the bid for this Contract is received.

Whenever a reference is made in the Specifications to a specification or test designation of
the ASTM, Federal Specifications, or any other recognized national organization, and the
number or other identification accompanying the test designation representing the year of
adoption or latest revision of the test is omitted, it shall mean the test method in effect on the
Day the bid for this Contract is received.

When requested by the Contracting Officer, the Contractor shall furnish, without charge,
samples of all materials entering into the Work, and no material shall be used prior to approval
by the Contracting Officer, except as provided in this GP 8. Samples of material from local
sources shall be taken by or in the presence of the Contracting Officer, otherwise the samples
will not be considered for testing.

4.6. District-Furnished Property.

A. The District shall deliver to the Contractor, for use only in connection with this Contract, the

property described in the Specifications (hereinafter referred to as “District-furnished
property”), at the times and locations stated therein. If the District-furnished property, suitable
for its intended use, is not so delivered to the Contractor, the Contracting Officer shall, upon
timely written request made by the Contractor, and if the facts warrant such action, equitably
adjust any affected provision of this Contract pursuant to the procedures of the GP § 2.06
clause hereof.

Title to District-furnished property shall remain in the District. The Contractor shall maintain
adequate property control records of District-furnished property in accordance with sound
industrial practice.

Unless otherwise provided in this Contract, the Contractor, upon delivery to him of any District-
furnished property, assumes the risk of, and shall be responsible for, any loss thereof or
damage thereto except for reasonable wear and tear, and except to the extent that such
property is required to be consumed and is in fact consumed in the performance of this
Contract.

The Contractor shall, upon completion of this Contract, prepare for shipment, deliver f.o.b.
destination, or dispose of all District-furnished property not consumed in the performance of
this Contract or not theretofore delivered to the District, as may be directed or authorized by
the Contracting Officer. The net proceeds of any such disposal shall be credited to the
Contract price or paid in such other manner as the Contracting Officer may direct.

4.7. “Brand Name or Equal” Items; Substitutes.

A. When the Specifications list a product or item to be furnished or used in the Work on a “Brand

B.

Name or Equal” basis, the Contractor shall have twenty (20) Days after receipt of the Notice
to Proceed in which to submit a request for substitution of “equal” items along with data
substantiating the request.

All other requests for substitutions or product options where permitted by the Specifications
shall be submitted to the Contracting Officer for review in accordance with the applicable
submittals provision in the Specifications or the special provisions. No tests or action relating
to the approval of a substitute will be made until the request for substitution is made in writing
by the Contractor accompanied by complete data as to the equality of the product, item or
material proposed. Such request shall be made in ample time to permit adequate review by
the Contracting Officer and the Architect-Engineer without delaying the performance of the
16



Work.

. The burden of proof as to the quality and suitability of substitutes shall be upon the Contractor
and it shall furnish all information necessary as required by the Contracting Officer or the
Architect- Engineer. The Contracting Officer shall be the sole judge as to the quality and
suitability of substitute products, items, or materials and the Contracting Officer's decision
shall be final.

[End of Section 4]
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5.1

5.2.

5.3.

5.4.

5.5.

SECTION 5
LEGAL RESPONSIBILITIES

Laws to be Observed. The Contractor shall at all times observe and comply with, and shall cause
all its agents and employees to observe and comply with all existing and future laws,
ordinances, regulations, orders, and decrees of governmental entities having any jurisdiction or
authority over the Work or any portion thereof which in any manner affect those engaged or
employed in the Work, or the materials used in the Work, or which in any way affect the
conduct of the Work. The Contractor shall protect and indemnify the District and all of its officers,
employees, and agents thereof connected with the Work against any claim or liability arising from
or based on a violation of any such law, ordinance, regulation, order or decree.

Compliance with District Rules. The Contractor shall at all times observe and comply with all District
Rules. Copies of all rules are available upon request from the Contracting Officer.

California Air Resources Board (CARB) Truck and Bus Regulation. Contractors who operate any
vehicle(s) in the State of California, regardless of state of registration, for Work on behalf of the
District, shall comply with the CARB Truck and Bus Regulation. This regulation applies to diesel-
powered vehicles with a GVWR greater than 14,000 pounds which are privately or federally owned.
The District requires the Contractor to declare compliance with this regulation prior to awarding any
Work by submitting a statement of compliance and/or certificates of compliance with the
Contractor’s submittal. For Work which may overlap a calendar year, the Contractor is required to
submit to the District an updated statement of compliance and/or current certificates of compliance
by February 1st of each year. A Contractor who does not comply with this regulation will be subject
to Work stoppages until the Contractor provides current compliance with this regulation. Contractor
is responsible for confirming that all subcontractors hired by the Contractor are also in compliance
with this regulation. For further information about this regulation and how it applies to the Work
provided by Contractor see www.arb.ca.gov/dieseltruck.

Discrimination. Attention is directed to Section 1735 of the Labor Code which provides: “No
discrimination shall be made in the employment of persons upon public works because of race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, marital status, or sex of such persons, except as provided in Section 12940 of the
Government Code, and every contractor for public works violating this section is subject to all the
penalties imposed for a violation of this chapter”.

Prevailing Wage.

A. Not less than the general prevailing rate of per diem wages for work of a similar character in
the locality in which this Contract is to be performed, and not less than the general prevailing
rate of per diem wages for holiday and overtime work fixed as provided in Chapter 1
(commencing with Section 1720), Part 7, Division 2 of the Labor Code, shall be paid to all
workmen employed on this public work.

B. Information on the prevailing rate per diem wages is available by calling the State of
California’s Labor Market Information (LMI) at 415-703-4780 or on the Internet at
www.dir.ca.gov/DLSR.

C. A copy of the prevailing rate of per diem wages shall be posted by the Contractor at each job
site.

D. The Contractor shall, as a penalty to the District, forfeit $50.00 for each calendar Day, or
portion thereof, for each workman paid less than the prevailing rates as determined by the
Director of the Department of Industrial Relations for such work or craft in which such workman
is employed for any public work done under this Contract by him or by any Subcontractor
under him. The difference between such prevailing wage rates and the amount paid to each
workman for each calendar Day or portion thereof for which each workman was paid less than
the prevailing wage rate shall be paid to each workman by the Contractor. Labor Code Section
1775.
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5.6.

5.7.

5.8.

5.9.

E. The Contractor and each Subcontractor shall keep an accurate payroll record, showing the
name, address, last four digits of their social security number, work classification, straight time
and overtime hours worked each Day and week, the actual per diem wages paid to each
journeyman, apprentice, worker, or other employee employed by the Contractor or
Subcontractor in connection with the project, and such other information as required by law,
and such payroll records shall be certified and made available for inspection all in accordance
with Labor Code Section 1776 and 8 California Code of Regulations Section 16000 et seq.
The Contractor may be required to file with the District certified copies of its and all its
Subcontractors’ payroll records within thirty (30) calendar Days after completion of each
payroll period at no cost to the District. The foregoing sentence does not bar the District from
making specific requests for certified payrolls pursuant to 8 California Code of Regulations
Section 16400 which only allows the Contractor ten (10) working Days to respond.

F. The District shall not recognize any claim for additional compensation from the Contractor
because of the payment by the Contractor of any wage rate in excess of the prevailing rate of
per diem wages. The possibility of wage increases is one of the elements to be considered by
the Contractor in determining its bid and will not, under any circumstances, be considered as
the basis of a claim against the District under this Contract.

G. The Contractor shall be required to pay travel and subsistence payments to each workman
needed to execute the Work, as such travel and subsistence payments are defined in the
applicable collective bargaining agreements filed in accordance with Labor Code Section
1773.8.

Apprentices.

A. It shall be the responsibility of the Contractor to insure that it and all Subcontractors on the
project comply with the apprenticeship requirements set forth in Labor Code, Section 1777.5.

B. Information relative to number of apprentices, identification, wages, hours of employment and
standards of working conditions may be obtained from the Director of the Department of
Industrial Relations, who is the Administrative Officer of the California Apprenticeship Council,
or from the Division of Apprenticeship Standards and its branch offices.

Hours of Labor. Eight hours labor constitutes a legal Day’s work. The Contractor shall forfeit, as a
penalty to the District, $25.00 for each workman employed in the execution of the Contract by the
Contractor or any Subcontractor under it for each calendar Day during which such workman is
required or permitted to work more than 8 hours in any one calendar Day and 40 hours in any one
calendar week in violation of Labor Code, Sections 1810 to 1815, except that Work performed by
employees of Contractors in excess of 8 hours per Day, and 40 hours during any one week, shall
be permitted upon compensation for all hours worked in excess of 8 hours per Day at not less than
one and one-half times the basic rate of pay, as provided in Section 1815. The Contractor and
each Subcontractor shall keep accurate records of the hours of employment in accordance with
Labor Code, Section 1812.

Fair Labor Standard Act. The Wage and Hour Division, US Department of Labor states that
contractors engaged in public construction work are required to meet the provisions of the Fair
Labor Standards Act of 1938 and as amended (52 Stat. 1060).

Permits and Licenses. Except as to permits and licenses (if any) specifically stated in this Contract
as being obtained by the District, the Contractor shall obtain all required permits and licenses for
construction of this project and pay all charges and fees therefor at its own expense. All Contractors
shall have a valid and current California State Contractor’s License.

5.10. Workers’ Compensation and Public Liability Insurance.

A. Worker's Compensation Insurance

1. The Contractor shall take out and maintain during the life of the Contract, Workers’
Compensation and Employer’s Liability Insurance for all of its employees on the project
and shall comply with Labor Code, Section 3700. In lieu of evidence of Workers’
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Compensation Insurance, the District will accept a Self-Insuring Certificate from the State
of California.

2. The following certification, required by Labor Code Section 1861, is incorporated by
reference into this Contract:

“l am aware of the provisions of Section 3700 of the Labor Code which require every
employer to be insured against liability for workers’ compensation or to undertake
self-insurance in accordance with the provisions of that code, and I will comply with
such provisions before commencing the performance of the Work of this Contract.”

By signing the Contract with the District, the Contractor is signing and filing the above
certification with the District.

3. The Contractor shall require all Subcontractors to provide the Contractor with evidence of
Workers’ Compensation and Employer’s Liability Insurance, all in strict compliance with
California State Law.

B. Public Liability Insurance.

1. The Contractor shall take out and maintain during the life of this Contract Comprehensive
Automobile Insurance and General Liability Insurance that provide protection for claims
which may arise out of or result from operations or performance under this Contract,
whether such operations or performance be by the Contractor or by any Subcontractor or
by anyone directly or indirectly employed by any of them, or by anyone for whose acts any
of them may be liable.

2. The amount of insurance shall be not less than the following: Single Limit Coverage
applying to:
a. Bodily and Personal Injury Liability and Property Damage:
$1,000,000.00 each occurrence
$2,000,000.00 annual

3. Coverage must include the following provisions and must be indicated on the certificate or
by endorsement to the policy:

a. The District, North San Joaquin Water Conservation District and the Architect-
Engineer, their respective Directors, officers, employees, and agents are named as
Additional Insureds in the policy with respect to the Contract;

b. The coverage is PRIMARY and no other insurance carried by the District will be called
upon to contribute to a loss under this coverage;

The policy covers Blanket Contractual Liability;
The policy limits of liability are provided on_an Occurrence basis;
The policy covers Broad Form Property Damage Liability;

- ® o o

The policy covers Personal Injury as well as Bodily Injury Liability including
coverage for personal injury claims against any insured by employees of any other
insured;

g. The policy covers Explosion, Collapse and Underground hazards;

h. The policy covers Products and Completed Operations for a period of not less than
three (3) years following final completion or termination of this Contract.

i.  The policy covers use of Non-owned Autos;

j.  The coverage shall not be canceled nor materially altered unless thirty (30) Days
written notice is given to the District;
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k. “Cross Liability” or “Severability of Interest” clause.

I.  An insurer's waiver of subrogation in favor of all insureds and additional insureds
under the policies of insurance provided.

5.11. Builder’s Risk Insurance.

A.

The Contractor shall purchase and maintain Builder's Risk insurance upon the entire Work
under this Contract, including District-furnished property, for one hundred percent (100%) of
the replacement value thereof. The insurance shall include the interests of the District, the
owner of the facility if other than the District, the Architect-Engineer, the Contractor, and
Subcontractors in the Work and shall insure against the perils of fire and extended coverage
and shall include “all risk” insurance for physical loss or damage including, without duplication
of coverage, theft, vandalism and malicious mischief and shall insure the property while in
inland transit or interim storage.

In the event of a loss by the perils insured against, of any or all of the Work and/or materials
herein provided for, at any time prior to the final completion of the Contract and the final
acceptance by the District, the Contractor shall promptly reconstruct, repair, replace, or restore
all Work or materials so destroyed. Nothing herein shall in any way excuse the Contractor or
his surety from the obligation of furnishing all the required materials and completing the Work
in full compliance with the terms of the Contract.

Any loss insured under (A) above is to be adjusted with the District and made payable to the
District as trustee for the insureds, as their interests may appear. The Contractor shall pay
each Subcontractor a just share of any insurance moneys received by the Contractor, and by
appropriate agreement, written where legally required for validity, shall require each
Subcontractor to make payments to its Subcontractors in similar manner.

The District and the Contractor waive all rights against (1) each other and the Subcontractors,
agents and employees each of the other, and (2) separate contractors, if any, and their
Subcontractors, agents and employees, for damages caused by fire or other perils to the
extent covered by insurance obtained pursuant to this GP § 5.09 or any other property
insurance applicable to the Work, except such rights as they may have to the proceeds of
such insurance held by the District as trustee. The District or the Contractor, as appropriate,
shall require separate contractors and Subcontractors to provide similar waivers each in favor
of all other parties enumerated in this paragraph (D).

The District as trustee shall have power to adjust and settle any loss with the insurers unless
one of the parties in interest shall object in writing within five (5) Days after the occurrence of
loss to the District’s exercise of this power and if such objection be made, the matter shall be
handled in accordance with the GP’s Disputes clause. The District as trustee shall, in that
case, make settlement with the insurers in accordance with the final decision on the dispute.

If the District finds it necessary to occupy or use a portion or portions of the Work prior to
completion thereof, such occupancy or use shall not commence prior to a time mutually
agreed to by the District and the Contractor and to which the insurance company or companies
providing the property insurance have consented by endorsement to the policy or policies.
This insurance shall not be canceled or lapsed on account of such partial occupancy or use.
Consent of the Contractor and of the insurance company or companies to such occupancy or
use shall not be unreasonably withheld.

5.12. Insurance-General.

A. Within fifteen days (15) of execution of this Agreement and prior to commencement of any

Work, the Contractor shall deliver to the District certificates of insurance issued in duplicate
covering all policies providing the required insurance. Such certificates shall make reference
to all provisions and endorsements referred to above and shall be signed on behalf of the
insurer by its authorized representative. The Contractor agrees upon written request by the
District to furnish copies of such policies, certified by an authorized representative of the
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5.13.

5.14.

C.

insurer. These certificates shall contain a provision that coverages afforded under policies will
not be canceled or reduced until at least thirty

(30) Days’ prior notice has been given to the District. Acceptance of the certificate of insurance
shall not relieve the Contractor of any of the insurance requirements nor decrease the liability
of the Contractor.

The foregoing requirements as to the types, limits and the District's approval of insurance
coverage to be maintained by the Contractor, are not intended to and shall not in any manner
limit or qualify the liabilities and obligations assumed by the Contractor under the Contract.

If the Contractor fails to maintain the required insurance coverage, the District may obtain
such insurance coverage as is not being maintained, in form and amount substantially the
same as set forth above, and the District may deduct the cost of such insurance from any
amounts due or which may become due the Contractor under the Contract.

Performance, Payment, and Warranty Bonds.

A.

The Contractor shall furnish to the District a Performance Bond and Payment Bond as
security for the faithful performance and payment of all Contractor’s obligations under this
Contract. The Performance and Payment Bonds shall be in an amount equal to one hundred
percent (100%) of the Contract price and shall furnish a Warranty Bond in an amount at least
equal to ten percent (10%) of the Contract price as security for the faithful performance of all
of Contractor’s warranty obligations under the Contract. The Performance Bond shall remain
in effect until final acceptance of the Work by the District. The Payment Bond shall remain in
effect until the last of the following occur: (1) the statutory time has expired to commence a
legal action on the Payment Bond and no legal action was filed, (2) satisfaction of all
judgments against the Payment Bond, and (3) as otherwise provided by law. The Warranty
Bond shall remain in effect until all Contractor’s warranty obligations under the Contract have
expired. The Contractor shall also furnish such other Bonds as are required by the special
provisions.

All Bonds shall be in the forms prescribed by the bidding documents or the special provisions
and be executed by such sureties as are licensed to conduct business as sureties in the State
of California. All Bonds signed by an agent must be accompanied by a certified copy of the
authority to act.

If the surety on any Bond furnished by the Contractor is declared a bankrupt or becomes
insolvent or its right to do business is terminated in California or it ceases to meet the
requirements of clauses (1) and (2) of (A) above, the Contractor shall within five (5) Days
thereafter substitute another Bond and surety, both of which shall be acceptable to the District.

Antitrust Claims.

The following subdivision of section 7103.5 of Chapter 7 of the Public Contract Code of the
State of California shall be complied with by the Contractor and all Subcontractors under this
Contract:

“Section 7103.5. Assignment by contractor to awarding body of rights under
federal law arising from purchases under public works Contract.

“(b) In entering into a public works contract or a subcontract to supply goods,
services, or materials pursuant to a public works contract, the contractor or
subcontractor offers and agrees to assign to the awarding body all rights, title,
and interest in and to all causes of action it may have under Section 4 of the
Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2
(commencing with Section 16700) of Part 2 of Division 7 of the Business and
Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall
be made and become effective at the time the awarding body tenders final
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payment to the contractor, without further acknowledgment by the parties.”
[End of Section 5]
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SECTION 6
PROSECUTION AND PROGRESS

6.1. Progress Schedule.
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The Contractor may be required to, within thirty (30) Days after award of the Contract or within
five (5) Days after the Notice to Proceed, whichever occurs first, prepare and submit to the
Contracting Officer for approval three (3) copies of a practicable schedule showing the order
in which the Contractor proposes to perform the Work, and the dates on which the Contractor
contemplates starting and completing the several salient features of the Work (including, but
not limited to, acquiring materials). The schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of Work scheduled for completion by
any given date during the period. If the Contractor fails to submit a schedule within the time
prescribed, the Contracting Officer may withhold approval of progress payments until the
Contractor submits the required schedule.

The Contractor shall enter the actual progress on the chart as directed by the Contracting
Officer, and upon doing so shall immediately deliver three (3) copies of the annotated schedule
to the Contracting Officer. If, in the opinion of the Contracting Officer, the Contractor falls
behind the approved schedule, the Contractor shall take steps necessary to improve its
progress, including those that may be required by the Contracting Officer, without additional
cost to the District. In this circumstance, the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, and/or Days of Work, and to submit for
approval any supplementary schedule or schedules in chart form as the Contracting Officer
deems necessary to demonstrate how the approved rate of progress will be regained.

Failure of the Contractor to comply with the requirements of the Contracting Officer under this
clause shall be grounds for a determination by the Contracting Officer that the Contractor is
not prosecuting the Work with sufficient diligence to ensure completion within the time
specified in the Contract. Upon making this determination, the Contracting Officer may
terminate the Contractor’'s right to proceed with the Work, or any separable part of it, in
accordance with the default clause of this Contract.

6.2. Subcontracts.

A.

The Contractor with its own organization shall perform Work under the Contract equaling in
value to at least sixty percent (60%) of the Contract price.

The Contractor shall require each Subcontractor at every tier, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by the term of this Contract
and to assume toward the Contractor all the obligations and responsibilities which the
Contractor by this Contract assumes toward the District. No subcontract shall relieve the
Contractor of any of its liabilities or obligations under the Contract; and the Contractor
agrees that it is fully responsible to the District for the acts and omissions of its Subcontractors
and of persons either directly or indirectly employed by them in the performance of the
Contract. The Contractor shall assure that each Subcontractor and supplier complies with the
provisions of any applicable Workmen’s Compensation Act or similar law having application
to Subcontractor's or supplier's employees. The Contractor shall at its expense, upon
request of the Contracting Officer, furnish the Contracting officer with two (2) copies of all of
its subcontracts or supply contracts; provided that the prices thereon may be deleted. Nothing
contained in the Contract shall create any contractual relationship between any Subcontractor
and the District.

6.3. Assignment.

A.

The performance of the Contract may not be assigned, except upon the written consent of the
Contracting Officer. Consent will not be given to any proposed assignment which would relieve
the original Contractor or its surety of their responsibilities under the Contract.

The Contractor may assign moneys due or to become due him under the Contract and such

assignment will be recognized by the District, if given proper notice thereof, to the extent

permitted by law, but any assignments of moneys shall be subject to all proper set-offs in favor

of the District and to all deductions provided for in the Contract and particularly all money

withheld, whether assigned or not, shall be subject to being used by the District for the
GP-25



completion of the Work in the event that the Contractor should be in default therein.
6.4. Suspension of Work.

A. The District may, at its sole option and discretion, suspend at any time the performance of all
or any portion of the Work by the Contractor for a period of not more than ninety (90) Days
by notice in writing to the Contractor which notice shall fix the date on which Work shall
be resumed. Such notice shall also designate the amount and type of labor, equipment,
and plant to be committed to the project by the Contractor during the period of suspension.
The Contractor shall use its best efforts to utilize its labor, equipment, and plant in such a
manner as to minimize costs associated with the suspension.

B. Upon receipt of any such notice of suspension, the Contractor shall, unless the notice requires
otherwise, do the following:

1. Immediately discontinue Work on the date and to the extent specified in the notice;

2. Place no further orders or subcontracts for materials, services or facilities with respect to
the suspended Work other than to the extent required in the notice;

3. Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
the Contracting Officer, of all orders, subcontracts and rental agreements to the extent
they relate to performance of Work suspended; and

4. Continue to protect and maintain the Work, including those portions of the Work which
have been suspended, and continue to perform those portions of the Work which have not
been suspended.

C. Except as provided in (F) below, as full compensation for such suspension, the Contractor
shall be reimbursed for the following costs, reasonably incurred, without duplication for any
item, to the extent such costs resulted directly from such suspension:

1. A standby charge to be paid to the Contractor during the period of suspension of Work,
which standby charge shall be sufficient to compensate the Contractor for keeping, to the
extent required in the notice, its organization and equipment committed to the Work in a
standby status;

2. All reasonable costs associated with demobilization and remobilization of Contractor’s
labor, equipment, and plant; and

3. An equitable amount to reimburse the Contractor for the cost of maintaining and protecting
that portion of the Work upon which Work has been suspended.

D. On the date specified in the notice of suspension or on such other date as specified in writing
by the Contracting Officer (“resumption of Work date”), the Contractor shall resume
performance of the suspended Work.

E. Any claim by the Contractor for costs under (C) above and for any extension of time under this
Contract because of such suspension of Work must be made not later than ten (10) Days after
the resumption of Work date. Any such claim must be accompanied by a revised construction
schedule and a revised payment schedule as required by GP § 2.12 or GP § 6.1(B).

F. To the extent the suspension of Work was caused by the failure of the Contractor to comply
with any provision of this Contract, the Contractor shall not be entitled to reimbursement of
costs under (C) above and shall not be entitled to an extension of time under this Contract.

6.5. Liguidated Damages.

A. If the Contractor fails to complete the Work within the time specified in the Contract, or any
extension thereof, the Contractor shall pay to the District as liquidated damages, the sum as
stated in the Special Provisions for each calendar Day of delay. The District may deduct
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the amount of such liquidated damages from any moneys due or that may become due
the Contractor under this Contract. If the Contractor fails to complete the Work within the
time specified in the Contract, or any extension thereof, because of a non-excusable delay
or delays but the Contracting Officer determines (1) that it is in the District’s interest not to
terminate the Contractor’s right to proceed or to impose liquidated damages and (2) grants
the Contractor an extension of time in which to complete the Work, the District shall have the
right to charge the Contractor for the cost of engineering, inspection, Contract administration,
equipment, and related overhead expenses incurred by the District for this Contract and which
accrue during the period of the extension, except that the cost of the final inspection shall not
be included in such charges. The District may deduct the amount of such charges from any
moneys due or that may become due the Contractor under this Contract.

6.6. Default.

A.

If the Contractor refuses or fails to prosecute the Work or any separable part, with the diligence
that will insure its completion within the time specified in this Contract including any extension,
or fails to complete the Work within this time, the District may, by written notice to the
Contractor, terminate the right to proceed with the Work (or the separable part of the Work)
that has been delayed. In this event, the District may take over the Work and complete it by
Contract or otherwise, and may take possession of and use any materials, appliances, and
plant on the Work site necessary for completing the Work. The Contractor and its sureties
shall be liable for any damage to the District resulting from the Contractor’s refusal or failure
to complete the Work within the specified time, whether or not the Contractor’s right to
proceed with the Work is terminated. This liability includes any increased costs incurred by
the District in completing the Work.

If the District terminates the Contractor’s right to proceed, the resulting damage will consist of
increased costs occasioned the District in completing the Work.

If the District does not terminate the Contractor’s right to proceed, the resulting damage will
consist of liquidated damages until the Work is accepted.

The Contractor’s right to proceed shall not be terminated nor the Contractor charged with
damages under this clause, if:

1. The delay in completing the Work arises from unforeseeable causes beyond the control
and without the fault or negligence of the Contractor. Examples of such causes include
(1) acts of God or of the public enemy, (2) acts of the District in its contractual capacity,
(3) acts of another Contractor in the performance of a Contract with the District, (4) fires,
(5) floods, (6) epidemics, (7) quarantine restrictions, (8) strikes, (9) freight embargoes,
(10) unusually severe weather, or (11) delays of Subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control and without the fault or negligence
of both the Contractor and the Subcontractors or suppliers; and

2. The Contractor, within ten (10) Days from the beginning of any delay, notifies the
Contracting Officer in writing of the causes of delay. See also GP § 2.12. The Contracting
Officer shall ascertain the facts and the extent of delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such action, the time for completing the
Work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

If, after termination of the Contractor’s right to proceed, it is determined that the Contractor
was not in default, or that the delay was excusable, the rights and obligations of the parties
will be the same as if the termination had been issued for the convenience of the District.

The rights and remedies of the District in this clause are in addition to any other rights and
remedies provided by law or under this Contract.

6.7. Termination for Convenience of District.
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A. The District may at its option terminate the Contract in whole or from time-to-time in part, at
any time by written notice to the Contractor, whether or not the Contractor is in default.

B. Upon any such cancellation and termination, the Contractor agrees to waive any claim for
damages, including loss of anticipated profits on account thereof, but as the sole right and
remedy of the Contractor and the District, the District shall pay the Contractor in accordance
with (D) below; provided however, that the provisions of this Contract, which by their very
nature survive final acceptance under this Contract, shall remain in full force and effect after
such cancellation and termination to the extent provided in such provision.

C. Upon receipt of any such notice, the Contractor shall, unless the notice directs otherwise:
1. Immediately discontinue Work on the date and to the extent specified in the notice;

2. Place no further orders or subcontracts for materials, services, or facilities, other than as
may be necessary for completion of such portion of Work under this Contract as is not
terminated;

3. Promptly make every reasonable effort to obtain cancellation upon terms satisfactory to
the District of all order and subcontracts to the extent they relate to the performance of
Work terminated; and

4. Assist the District as specifically requested, in writing, in the maintenance, protection and
disposition of property acquired by the District under this Contract.

D. Upon any such termination, the District will pay to the Contractor an amount determined in
accordance with the following (without duplication of any item):

1. All amounts due and not previously paid to the Contractor for Work completed in
accordance with the Contract prior to such notice, and for Work thereafter completed as
specified in such notice;

2. The cost of settling and paying claims arising out of the termination of Work under
subcontracts or orders as provided in (C)(3) above;

The reasonable costs incurred pursuant to (C)(4) above;
Any other reasonable costs incidental to such termination of Work;

The foregoing amounts shall include a reasonable sum under all of the circumstances as
profit for any Work performed by the Contractor.

6.8. Disputes.

A. Any dispute arising under this Contract which is not disposed of by agreement shall be
decided by the Contracting Officer, who shall reduce his or her decision to writing and mail or
otherwise furnish a copy thereof to the Contractor.

B. The decision of the Contracting Officer shall be final and conclusive unless, within thirty (30)
Days from the date of receipt of the Contracting Officer's decision, the Contractor complies
with the following:

1. In any dispute involving three hundred seventy-five dollars ($375,000) or less, the
Contractor shall comply with the requirements of Article 1.5 of Part 3 of the Public Contract
Code.

a. The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this GP
§ is intended to extend the time limit or supersede notice requirements otherwise
provided by this Contract for the filing of claims.

b. (1) For claims of less than fifty thousand dollars ($50,000), the District shall respond
in writing to any written claim within forty-five (45) Days of receipt of the claim, or may
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request, in writing, within thirty (30) Days of receipt of the claim, any additional
documentation supporting the claim or relating to defenses to the claim the District may
have against the Contractor.

(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this GP §, upon mutual agreement of the District and the Contractor.

(3) The District’s written response to the claim, as further documented, shall be
submitted to the Contractor within fifteen (15) Days after receipt of the further
documentation or within a period of time no greater than that taken by the
Contractor in producing the additional information, whichever is greater.

c. (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three
hundred seventy-five thousand dollars ($375,000), the District shall respond in writing
to all written claims within sixty (60) Days of receipt of the claim, or may request, in
writing, within thirty (30) Days of receipt of the claim, any additional documentation
supporting the claim or relating to defenses to the claim the District may have against
the Contractor.

2. If additional information is thereafter required, it shall be requested and provided
pursuant to this GP §, upon mutual agreement of the District and the Contractor.

3. The District’'s written response to the claim, as further documented, shall be submitted to
the Contractor within thirty (30) Days after receipt of the further documentation, or within
a period of time no greater than that taken by the Contractor in producing the additional
information or requested documentation, whichever is greater.

If the Contractor disputes the District’s written response, or the District fails to respond within
the time prescribed, the Contractor may so notify the District, in writing, either within fifteen
(15) Days of receipt of the District’s response or within fifteen (15) Days of the District’s
failure to respond within the time prescribed, respectively, and demand an informal
conference to meet and confer for settlement of the issues in dispute. Upon a demand,
the District shall schedule a meet and confer conference within thirty (30) Days for settlement
of the dispute.

Following the meet and confer conference, if the claim or any portion remains in dispute, the
Contractor may file a claim as provided in Chapter 1 (commencing with Section 900) and
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government
Code. For purposes of those provisions, the running of the period of time within which a claim
must be filed shall be tolled from the time the Contractor submits his or her written claim
pursuant to (A) above until the time that claim is denied as a result of the meet and confer
process, including any period of time utilized by the meet and confer process.

This GP § does not apply to tort claims and nothing in this GP § is intended nor shall
be construed to change the time periods for filing tort claims or actions specified by Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of
Division

3.6 of Title 1 of the Government Code.

. Within sixty (60) Days, but no earlier than thirty (30) Days, following the filing or responsive
pleadings, the court shall submit the matter to nonbinding mediation unless waived by mutual
stipulation of both parties. The mediation process shall provide for the selection within
fifteen (15) Days by both parties of a disinterested third person as mediator, shall be
commenced within thirty (30) Days of the submittal, and shall be concluded within fifteen
(15) Days from the commencement of the mediation unless a time requirement is extended
upon a good cause showing to the court or by stipulation of both parties. If the parties fail to
select a mediator within the fifteen (15) Day period, any party may petition the court to
appoint the mediator.

(2) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant
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to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of
Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act
of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of
the Code of Civil Procedure) shall apply to any proceeding brought under this GP §
consistent with the rules pertaining to judicial arbitration.

2. Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators
appointed for purposes of this article shall be experienced in construction law, and, upon
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable
hourly rates of pay not to exceed their customary rate, and such fees and expenses shall
be paid equally by the parties, except in the case of arbitration where the arbitrator, for
good cause, determines a different division. In no event shall these fees or expenses be
paid by state or county funds.

3. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial
de novo but does not obtain a more favorable judgment shall, in addition to payment of
costs and fees under that chapter, pay the attorney's fees of the other party arising out of
the trial de novo.

i. The court may, upon request by any party, order any witnesses to participate in the mediation
or arbitration process.

1. In any dispute involving more than three hundred seventy-five dollars $375,000, the
Contractor shall personally serve the Contracting Officer with either

a. a demand for arbitration under the Construction Industry Arbitration Rules of the
American Arbitration Association (“Rules”) setting forth the nature of the dispute and
the claim or relief sought (including the amount, if any)

2. The dispute shall be submitted to one (1) neutral arbitrator selected from the panels
of arbitrators of the American Arbitration Association if the Contractor and the
District cannot mutually agree on a person to serve as the neutral arbitrator.

3. The District and the Contractor agree that they will faithfully observe the Rules and
will abide by and perform any award rendered by the neutral arbitrator and that a
judgment of the court having jurisdiction may be entered on the award.
Notwithstanding the Rules, discovery shall be permitted and the provisions of the
California Code of Civil Procedure Section 1283.05 are incorporated herein by
reference.

4. The arbitrator hearing shall be held in Stockton, California, unless the parties agree
otherwise.

b. a written notice stating that the Contractor elects to have the dispute resolved by
litigation and in addition shall, within sixty (60) Days from the date of receipt of the
Contracting Officer’'s decision, personally serve the District with a summons and
complaint concerning the dispute filed in a California State court of proper jurisdiction.

2. Within thirty (30) Days after receipt of the Contractor's demand for arbitration under
(B)(2)(a) above, the District shall have the right to elect to have the dispute resolved by
litigation and, if the District so elects, the Contractor shall have sixty (60) Days from the
date of receipt of the District’s election to litigate the dispute in which to personally serve
the District with a summons and complaint concerning the dispute filed in a California State
court of proper jurisdiction.

a. The validity, performance and all matters relating to the interpretation and effect of this
Contract and any amendments thereto shall be governed by the laws of the State of
California and this Contract shall be deemed to have been entered into in San Joaquin
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County, California.

The Contractor hereby consents to the jurisdiction of the courts of San Joaquin
County, California for the confirmation, correction or vacation of any arbitration
award and for the adjudication of any disputes relating to this Contract.

[End of Section 6]
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SECTION 7
MEASUREMENT AND PAYMENT

7.1. Measurement of Quantities.

GP-32



Quantities will be determined by the Contracting Officer in accordance with the applicable
measurement provisions of the Contract. The Contractor shall complete all required
measurements to determine these quantities, using such methods as the Contracting Officer
considers appropriate for the class of Work to be measured.

Unless otherwise provided in the measurement provisions of the Contract, the Contracting
Officer will decide the method to be used in determining the weight of the parts and items to
be paid for by weight. Payment will only be made on the basis of net weight. The Contractor
shall, if required by the Contracting Officer, and at the Contractor's expense, furnish scales
and provide assistance for weighing and measuring such materials without additional charge.

Wherever the payment provisions of the Contract provide that payment for the item or items
listed therein will be made at the Contract unit price or the Contract lump sum price therefor,
whichever is set forth in the Special Provisions, such payment shall be full compensation to
the Contractor for all Work referred to in such provision, including but not limited to the
following: all labor, supervision, tools, materials, and equipment; the performance of all
operations; all other direct expenses; taxes and duties; items of overhead; general and
administrative expenses; and profit, for the applicable Contract item.

7.2. Scope of Payment.

A.

B.

The Contractor shall accept the compensation provided in the Contract as full payment for
furnishing all labor, materials, tools, equipment, and incidentals necessary to the completed
Work and for performing all Work contemplated and embraced under this Contract; also for all
loss or damage arising from the nature of the Work, or from the action of the elements, or from
any unforeseen difficulties which may be encountered during the prosecution of the Work until
final acceptance by the District and for all risks of every description connected with the
prosecution of the Work, also for all expenses incurred in consequence of the suspension or
discontinuance of the Work as provided in this Contract; and for completing the Work
according to the Specifications. Neither the payment of any estimate nor of any retained
percentage shall relieve the Contractor of any obligation to make good any defective Work or
material.

No payment will be made in any case for loss of anticipated profits.

7.3. Cost of Force Account Work.

A.

The term Cost of Force Account Work means the sum of all costs necessarily incurred and
paid by the Contractor in the performance of the Force Account Work. Except as otherwise
may be agreed to in writing by the District, such costs shall be in amounts no higher than those
prevailing in the locality of the project, shall include only the following items and shall not
include any of the costs itemized in (B) below:

1. Direct Labor Costs—Payroall costs for all manual job classifications in the direct employ of
the Contractor in the performance of the Force Account Work up to and including foremen,
but not including those job classifications and related job classifications listed in (B) below.
The District and the Contractor shall agree in writing upon a schedule of covered manual
job classifications before commencing any Force Account Work. Payroll costs for
employees (including but not limited to foremen) not employed full time on the Force
Account Work shall be apportioned on the basis of their time spent on the Force Account
Work.

a. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of
fringe benefits which shall include social security contributions, unemployment, excise
and payroll taxes, workers’ compensation, health and retirement benefits, bonuses, sick
leave, vacation and holiday pay applicable thereto in effect during the actual
performance of the Force Account Work.

b. The expenses of performing Force Account Work after regular working hours, on
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Sunday or legal holidays, shall be included in the above to the extent such after-hours
Work is authorized in writing by the District’s Contracting Officer.

The Contractor employees’ Work times to be charged to Force Account Work shall be
subject to the daily approval of the Contracting Officer and no charges shall be
accepted by the District unless evidence of such approval is submitted by the
Contractor with its billing.

2. Equipment Costs—Costs for the rental and operation of construction and motor vehicle
equipment furnished and used by the Contractor in the Force Account Work, except
equipment or tools with a current new unit cost at point of origin of five hundred dollars
($500) or less each.

a.

The equipment rental rates used shall be those rates listed in “Labor Surcharge and
Equipment Rental Rates” as published by the California Department of Transportation
(“CalTrans”) in effect as of the effective date of the Contract. Those rates shall include
the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs
and maintenance of any kind, depreciation, storage, insurance, and all incidentals.
Such rates shall not include costs for operating labor, which will be paid as provide in
(1), Direct Labor Cost, above or for transportation of equipment to and from the location
of the Force Account Work. Rental rates for equipment actually used for which rental
rates are not set forth in the CalTrans publication shall be agreed upon by the
Contractor and the District. Unless otherwise provided in the Contract, all equipment
rental rates shall be agreed upon in writing by the Contractor and the District before
commencing any Force Account Work.

When the operational use of the equipment is infrequent and, as determined by the
Contracting Officer, the equipment need not remain at the project site continuously,
payment shall be limited to actual hours of use. Equipment not operating but retained
at the location of the Force Account Work at the Contracting Officer’s direction shall
be paid for at a rate equal to the rental rate times the right of way delay factor in the
above referenced CalTrans publication.

Equipment time charged to Force Account Work shall be subject to the daily approval
of the Contracting Officer and no charges shall be accepted by the District unless
evidence of such approval is submitted by the Contractor with its billing.

3. Material Costs—Caost of all materials and equipment furnished and incorporated in the
Force Account Work, including costs of transportation and storage thereof, and
manufacturers’ field services required in connection therewith; provided that the furnishing
and use of such materials and equipment was specifically authorized by the Contracting
Officer and the actual use was verified by the Contracting Officer.

a.

All cash discounts shall accrue to the Contractor unless the District deposits funds with
the Contractor with which to make payments, in which case the cash discounts shall
accrue to the District. All trade discounts, rebates and refunds, and all returns from
sale of surplus materials and equipment shall accrue to the District and the Contractor
shall make provisions so that they may be obtained. If materials are obtained from a
supply or source owned wholly or in part by the purchaser, payment therefor will not
exceed the price paid by the purchaser for similar materials furnished from said source
on Contract items or the current wholesale price for such materials delivered to the job
site, whichever is lower.

The invoice from the vendor of the materials or equipment shall accompany the
Contractor’s billing to the District along with the verifications by the Contracting Officer
of the actual use of such materials or equipment in the project.

The District reserves the right to furnish such materials and equipment as it deems
advisable, and the Contractor shall have no claim for costs and profit on such materials
or equipment.

GP-34



B.

d. Subcontract Costs—Payment for Work and services subcontracted by the Contractor
in the performance of Force Account Work shall be allowed only when both the
Subcontractor and the terms of payment for the Subcontractor's Work have been
approved in writing by the Contracting Officer before the Subcontractor begins on the
Force Account Work. If required by the District, the Contractor shall

e. obtain competitive bids from Subcontractors acceptable to the Contractor and shall
deliver such bids to the District who will then determine which bids will be accepted. If
a subcontract provides that the Subcontractor is to be paid on the basis of Cost of
Force Account Work plus a fixed fee, the Subcontractor’s Cost of Force Account Work
shall be determined in the same manner as the Contractor’'s Cost of Force Account
Work. All subcontracts shall be subject to the other provisions of this Contract insofar
as applicable.

4. Costs of special consultants (including but not limited to, Engineers, architects, testing
laboratories and surveyors) who actually provide services specifically related to and
needed for the Force Account Work; provided that both the consultant and the terms of
payment for the consultant's Work have been approved in writing by the Contracting
Officer before the consultant begins on the Force Account Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel and subsistence expenses of the
Contractor's employees incurred in discharge of duties connected with the Force
Account Work.

b. Cost (including transportation and maintenance) of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the site which are consumed
in the performance of the Force Account Work, and cost less market value of such
items used but not consumed which remain the property of Contractor. Transportation
costs for bringing equipment to the project site and for returning the equipment to the
point of origin, exclusively for use on the Force Account Work, shall be reimbursed to
the Contractor based on invoices; provided that prior written approval for the use and
transportation of the equipment has been given by the Contracting Officer to the
Contractor.

c. Sales, use or similar taxes related to the Force Account Work, and for which the
Contractor is liable, imposed by any governmental authority.

d. Royalty payments and fees for permits and licenses necessary for the Force Account
Work.

e. Losses and damages (and related expenses), not compensated by insurance or
otherwise, to the Work or otherwise sustained by Contractor in connection with the
execution of the Work, provided they have resulted from causes other than the
negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be liable. Such losses shall include
settlements made with the written consent and approval of the District. No such losses,
damages and expenses shall be included in the Cost of the Work for the purpose of
determining Contractor’'s fee. If, however, any such loss or damage requires
reconstruction and Contractor is placed in charge thereof, Contractor shall be paid for
services a fee proportionate to that state in (C)(2) below.

f.  The cost of utilities, fuel and sanitary facilities at the site.

g. Minor expenses such as telegrams, long distance telephone calls, telephone service
at the site, expressage and similar petty cash items in connection with the Work.

h. Cost of premiums for additional Bonds and insurance required because of the Force
Account Work.

The term Cost of Force Account Work shall not include any of the following:
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Payroll costs and other compensation of the Contractor’s officers, executives, principals
(of partnership and sole proprietorships), general managers, Engineers, architects,
estimators, lawyers, auditors, accountants, purchasing and contracting agents, expeditors,
superintendents, assistant superintendents, general foremen, surveyors, office personnel,
maintenance mechanics, timekeepers, clerks and other personnel employed by the
Contractor whether at the site or in its principal or a branch office for general administration
of the Force Account Work and not specifically included in the agreed upon schedule of
job classifications referred to in (A)(1) above, all of which are to be considered
administrative costs covered by the Contractor’s fee.

Expenses of the Contractor’s principal and branch offices other than the Contractor’s office
at the site.

Any part of the Contractor’s capital expenses, including interest on the Contractor’s capital
employed for the Force Account Work and charges against the Contractor for delinquent
payments.

Cost of premiums for all Bonds and for all insurance whether or not the Contractor is
required by the Contract Documents to purchase and maintain the same (except for
additional Bonds and insurance required because of the Force Account Work).

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in (A) above.

Allowable costs under this clause shall not include the cost of presenting or prosecuting
any claim under this Contract.

Contractor’s Fee. The Contractor’s Fee allowed to Contractor for overhead and profit
shall be determined as follows:

1. a mutually acceptable fixed fee; or if none can be agreed upon,

2. a fee based on the following percentages of the various portions of the Cost of Force

Account Work:

a. for costs incurred under (A)(1) above, the Contractor's Fee shall be TWENTY
PERCENT (20%);

b. for costs incurred under (A)(2) above, the Contractor's Fee shall be FIFTEEN
PERCENT (15%);

c. for costs incurred under (A)(3) above, the Contractor's Fee shall be FIFTEEN
PERCENT (15%);

d. for costs incurred under (A)(4) above, the Contractor's Fee shall be TEN PERCENT
(10%); and if a subcontract is on the basis of cost of the Work plus a fee, the maximum
allowable to the Subcontractor as a fee for overhead and profit shall be fifteen percent
(15%), and

e. no fee shall be payable on the basis of costs itemized under (A)(5), (A)(6), and (B)
above.

The amount of credit to be allowed by Contractor to the District for any such change which
results in a net decrease in cost will be the amount of the actual net decrease. When both
additions and credits are involved in any one change, the combined overhead and profit shall
be figured on the basis of the net increase, if any.
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The Contractor shall maintain its records in such a manner as to provide a clear distinction
between the direct costs of Work paid for on a force account basis and the costs of other
operations.

The Contractor shall furnish the Contracting Officer with report sheets in duplicate of each
Day’s Work paid for on a force account basis no later than seven (7) Days following the
performance of said Work. The daily report sheets shall (1) itemize all cost claimed under (A)
above in sufficient detail to properly determine those costs and (2) be signed by the Contractor
or its authorized agent.

7.4. Progress Payments.

A.

Unless otherwise provided in this Contract, monthly progress payments will be made as Work
proceeds. Such payments will be made in accordance with estimates made by the Contracting
Officer of the amount and value of Work satisfactorily performed by the Contractor up to the
time of each estimate. Estimates will not include any allowance for materials or equipment not
incorporated inmtoany Work; provided that the District may in its sole discretion make progress
payments thereon. In making progress payments, the District will retain five percent (5%) of
the cumulative estimated amount until final acceptance of all Work under this Contract, unless
a higher percentage is allowed pursuant to a finding made under California Public Contract
Code section 7201(b)(4).

In addition, the District may deduct from any payments due the Contractor (1) any amounts
the District may be authorized to retain pursuant to Federal, State or local laws, (2) any
amounts due the District from the Contractor, and (3) any other amounts which the District is
otherwise authorized to retain under this Contract or under any other Contract with the District.
Such Contracting Officer's estimates covering Work performed since the previous estimate
will be made in writing on or about the twenty-fifth (25th) Day of each calendar month and
payment will normally be made within fifteen

(15) calendar Days thereafter. Such progress estimates will not be required to be made by
strict measurement but may be made by measurement or by estimation or partly by one
method and partly by another.

Progress payments submitted by the Contractor will be administered in accordance with Public
Contract Code Section 20104.50 as follows:

1. Upon receipt of a progress payment request from the Contractor, the District shall review
the payment request as soon as practicable for the purpose of determining that the
payment request is a proper payment request.

2. The District shall make payment to the Contractor within thirty (30) Days after receipt of
an undisputed and properly submitted payment request.

3. Any payment request determined not to be a proper payment request suitable for payment
shall be returned to the Contractor as soon as practicable, but not later than seven (7)
Days, after receipt. A request returned pursuant to this GP § shall be accompanied by a
document setting forth in writing the reasons why the payment request is not proper.

4. The number of Days available to the District to make a payment without incurring interest
shall be reduced by the number of Days by which the District exceeds the seven (7) Day
return requirement set forth above.

All equipment, materials and Work covered by progress payments will upon such payment
become the sole property of the District, but this provision shall neither be construed as
constituting acceptance of any Work or as relieving the Contractor from the sole responsibility
for all equipment, materials and Work upon which payments have been made, including the
restoration of any damaged or lost equipment, materials and Work until final acceptance
thereof, nor as a waiver of the right of the District to require fulfillment of all of the terms of this
Contract.
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7.5.

7.6.

E.

If the Contractor’s right to proceed with any Work should be discontinued, as provided in the
Termination for Default Clause or Termination for Convenience of District Clause, no further
progress payments will thereafter be made to the Contractor for Work so terminated until
completion of such Work or final settlement thereof.

Final Payment and Release.

A.

Whenever the Contractor deems that its obligations under this Contract have been fulfilled,
the Contractor shall notify the Contracting Officer. Upon receipt of such notice, the
Contracting Officer will in company with the Contractor, inspect the Work which has been
performed. If the Contracting Officer determines that all Work which, by the terms of the
Contract is necessary or required to be performed, has been satisfactorily performed, the
Contracting Officer will cause to be filed in the office of the County Recorder of the County (or
Counties) in which such Work is located, a notice of completion of all Work under the Contract.

Within sixty (60) Days after the notice of completion of all Work is filed in the office of the
County Recorder of the County (or Counties) in which such Work is located, the retention held
by the District shall be released; provided, however, that in the event of a dispute between the
District and the Contractor, the District may withhold from the final payment an amount not to
exceed one hundred fifty percent (150%) of the disputed amount.

Upon expiration of the statutory periods for filing of stop notices, complaints on stop notices,
and complaints on the Payment Bond, and provided no such notices and complaints have
been filed, the District will pay the Contractor the amount remaining after deducting from
such amount all such amounts as will have been previously paid to the Contractor under this
Contract, and also any amounts which by the terms of this Contract, the District is or may be
authorized or required to reserve or retain.

No claim shall be made or filed by the Contractor and the District will not be liable to pay any
money other than as specifically provided in the Contract.

Final payment by District, and acceptance of it by the Contractor, shall constitute:

1. A waiver of all claims by District against the Contractor except: (1) claims arising from
unsettled liens, (2) claims based on fraud or gross mistakes amounting to fraud, (3) claims
for defective Work after final inspection pursuant to (A) above, or (4) any warranties or
guarantees specified therein. However, it shall not constitute a waiver by District to any
rights with respect to the Contractor’s continuing obligations, as specified in the Special
Provisions and the Detailed Project Specifications; and

2. A waiver of all claims by the Contractor against the District other than those previously
made in writing and still unsettled.

Substitution of Securities for Retention. Pursuant to Public Contract Code Section 22300 and upon

Contractor’s request, the District will make payments into escrow of funds which would otherwise
be retained from progress payments under GP 8§ 7.04(A) if the Contractor deposits into that
escrow securities eligible for investment under Public Contract Code Section 22300 (hereafter
collectively referred to as “securities”), upon the following terms and conditions:

A.

B.

C.

The escrow agent shall be either the District Treasurer or a state or federal chartered bank
acceptable to the District.

The Contractor shall bear all expenses of the District and of the escrow agent in connection
with the escrow.

The fair market value of the securities shall be at least equal to one hundred percent (100%)
of the cash amount withheld as retention under the Contract and the amount of the required
securities shall be adjusted from time to time based upon changes in the fair market value of
the securities on deposit with the escrow agent. Such securities shall be valued by the District
Treasurer whose decision on valuation of the securities shall be final.

GP-38



. The Contractor shall enter into an escrow agreement substantially similar in form to that
prescribed in Public Contract Code Section 22300.

. The Contractor shall obtain the written consent to the escrow agreement of the surety or
sureties furnishing Contractor with its Performance and Payment Bonds.

[End of Section 7]
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8.1.

SECTION 8
WARRANTY OF CONSTRUCTION

One-Year Warranty of Construction.

A.

In addition to any other warranties in this Contract, the Contractor warrants, except as provided
in (J) of this clause, that Work performed under this Contract conforms to the Contract
requirements and is free of any defect in equipment, material, or design furnished, or
workmanship performed by the Contractor or any Subcontractor or supplier at any tier.

This warranty shall continue for a period of ONE (1) YEAR from the date of final acceptance
of the Work.

The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect.
In addition, the Contractor shall remedy at the Contractor's expense any damage to District-
owned or controlled real or personal property, when that damage is the result of:

1. The Contractor’s failure to conform to Contract requirements; or
2. Any defect of equipment, material, workmanship, or design furnished by the Contractor.

The Contractor shall restore any Work damaged in fulfilling the terms and conditions of this
clause. The Contractor’s warranty with respect to Work repaired or replaced will run for ONE
(1) YEAR from the date of repair or replacement.

The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after
the discovery of any failure, defect, or damage.

If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after
receipt of notice, the District shall have the right to replace, repair, or otherwise remedy the
failure, defect, or damage at the Contractor’s expense.

With respect to all warranties, express or implied, from Subcontractors, manufacturers, or
suppliers for Work performed and materials furnished under this Contract, the Contractor shall:

1. Obtain all warranties that would be given in normal commercial practice;

2. Require all warranties to be executed, in writing, for the benefit of the District, if directed
by the Contracting Officer; and

3. Enforce all warranties for the benefit of the District, if directed by the Contracting Officer.

In the event the Contractor’'s warranty under (B) of this clause has expired, the District may
bring suit at its expense to enforce a Subcontractor’s, manufacturer’s, or supplier's warranty.

Unless a defect is caused by the negligence of the Contractor or Subcontractor or supplier
at any tier, the Contractor shall not be liable for the repair of any defects of material or design
furnished by the District or for the repair of any damage that result from any defect in District-
furnished material or design.

This warranty shall not limit the District’s rights under this Contract with respect to latent
defects, gross mistakes, or fraud.

Defects in design or manufacture of equipment specified by the District on a “brand name
and model” basis shall not be included in this warranty. In that event, the Contractor shall
require the Subcontractors, manufacturers, or suppliers thereof to execute their warranties, in
writing, directly to the District for such equipment.

[End of Section 8]
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NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT
BONDS AND WARRANTIES - PART IV



A. PERFORMANCE BOND

CONTRACTOR AS SURETY OWNER
) PRINCIPAL
Company: -
North San Joaquin
Water Conservation
Legal Status: District, a California
Water Conservation
Address: District
498 Kettleman Lane
g_ity, State Lodi, CA 95240
ip:

CONSTRUCTION CONTRACT:
Date:

Construction Contract Amount:
Description (Name & Locations):

BOND:

Date (Not earlier than Contract Date): / / (mm/dd/yyyy)

Percentage of Construction Contract Amount: One Hundred Percent (100%)
Bond Amount:

The Contractor as Principal, and the Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors and assigns to the Owner for the performance of the
Construction Contract as so executed, which is incorporated herein by reference.

NOW THEREFORE, if the Principal herein shall promptly and faithfully perform said
Construction Contract in all respects, and shall well and truly and fully perform all work
contracted to be done under said Construction Contract and within the time prescribed therein,
then this obligation shall be void; otherwise to remain in full force and effect.

No prepayment or delay in payment and no change, extension, addition or alteration of any
provision of the Construction Contract agreed to between the Principal and the North San
Joaquin Water Conservation District on this Bond and consent to make such changes,
extensions, additions, and alterations without further notice to or consent such Surety is hereby
given and the Surety hereby waives the provisions of Section 2819 of the California Civil Code.

In the event suit is brought upon this Bond and the North San Joaquin Water Conservation
District and judgment is entered in its favor, the Surety shall pay all costs incurred by the North
San Joaquin Water Conservation District in such suit, including reasonable attorney’s fees to be
fixed by the Court.
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IN WITNESS THEREOF, the above bound parties have executed this instrument under their
several seals this ____day of, , 2022, the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its authorized
representative.

(Seal) (Principal)

By:

Title:

Phone #:

(Seal)

(Surety)

By:

Title:

Phone #:

NAIC #:

CAID #:

License #:

Note: The signature of the Surety must be acknowledged before a Notary Public. An executed
Power of Attorney indicating that the Surety’s representative is authorized to bind the Surety
must accompany this Bond.
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B. PAYMENT BOND

CONTRACTOR AS SURETY OWNER
PRINCIPAL
Company: North San Joaqu_in
Water Conservation
District, a California
Legal Status: Water Conservation
District
Address: 318 Kettleman Lane
Lodi, CA 95240
City, State
Zip:

CONSTRUCTION CONTRACT:
Date:

Construction Contract Amount:
Description (Name & Locations):

BOND:

Date (Not earlier than Contract Date): — (mm/dd/yyyy)

Percentage of Construction Contract Amount: One Hundred Percent (100%)
Bond Amount:

The Contractor as Principal, and the Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors and assigns to the Owner for the performance of the
Construction Contract as so executed, which is incorporated herein by reference.

NOW, THEREFORE, if the Principal herein or its subcontractors shall fail to pay for any
material, services, supplies, implements, or machinery, used in, for or about the performance of
all work contracted to be done, or for any work or labor thereon of any kind, or for amounts due
under the Unemployment Insurance Act with respect to such work or labor as required by
applicable statutory provisions, the Surety herein shall pay for the same in an amount not
exceeding the sum specified in this Bond, otherwise the above obligations shall be void.

In the event suit is brought upon this Bond and judgment is entered in the claimant’s favor, the
Surety shall pay all costs incurred by the claimant in such suit, including reasonable attorney’s
fees to be fixed by the court.

This Bond shall inure to the benefit of any and all persons, companies, and corporations entitled
to file claim under applicable State Law, including but not limited to those persons, companies,
corporations entitled to serve a stop notice under Section 3181 of the Civil Code so as to give a
right of action to them or their assigns in any suit brought upon this Bond.
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No prepayment or delay in payment and no change, extension, addition or alteration of any
provision of the Construction Contract agreed to between the Principal and the North San
Joaquin Water Conservation District, and no forbearance on the part of North San Joaquin
Water Conservation District, shall operate to relieve the Surety from liability on this Bond, and
consent to make such changes, extensions, additions, and alterations without further notice to
or consent such Surety is hereby given; and the Surety hereby waives the provisions of Section
2819 of the California Civil Code.

IN WITNESS THEREOF, the above bound parties have executed this instrument under
their several seals this ____day of, , 2022, the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its authorized
representative.

(Seal)

(Principal)

By:

Title:

Phone #:

(Seal)

(Surety)

By:

Title:

Phone #:

NAIC #:

CAID #:

License #:
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Note: The signature of the Surety must be acknowledged before a Notary Public. An executed
Power of Attorney indicating that the Surety’s representative is authorized to bind the Surety
must accompany this Bond.
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C. WARRANTY BOND

CONTRACTOR AS SURETY OWNER
PRINCIPAL
Company: North San Joaqu_in
Water Conservation
District, a California
Legal Status: Water Conservation
District
Address: 498 Kettleman Lane
Lodi, CA 95240
City, State
Zip:

CONSTRUCTION CONTRACT:
Date:

Construction Contract Amount:
Description (Name & Locations):

BOND:

Date (Not earlier than Contract Date): — (mm/dd/yyyy)

Percentage of Construction Contract Amount: Ten Percent (10%)
Bond Amount:

The Contractor as Principal, and the Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors and assigns to the Owner for the performance of the
Construction Contract as so executed, which is incorporated herein by reference.

WHEREAS, the Principal is required under the terms the Construction Contract to furnish, for a
period of one (1) year following completion and acceptance by North San Joaquin Water
Conservation District of the work to be performed under the Construction Contract, a warranty
bond or other improvements security to insure Principal’s full compliance with the warranty
requirements of the Construction Contract, and equaling in amount ten percent (10%) of the total
estimated costs of the works and improvements.

The condition of this obligation is such that if the above bounded Principal, its heirs, executors,
administrators, successors, or assigns, shall in all things stand and abide by, and well and truly
keep and perform the covenants, conditions, and provisions under the warranty provisions of
the Construction Contract and any alteration thereof made as therein provided, on the
Principal’s part to be kept and performed at the time and in the manner therein specified, and in
all respects according to their true intent and meanings, and shall indemnify and save harmless
the North San Joaquin Water Conservation District, its directors, officers, agents, and
employees, as therein stipulated, thin this obligation shall be come null and void; otherwise it
shall be and remain in full force and effect.
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As a part of the obligation secured hereby and in addition to the face amount specified
therefore, there shall be included costs and reasonable expenses and fees, including
reasonable attorney’s fees incurred by the North San Joaquin Water Conservation District
successfully enforcing such obligation, all to be taxed as costs and included in any judgment
rendered.

The Surety hereby stipulates and agrees that no change, extension of time, alteration or
addition to the terms of the Construction Contract or to the work to be performed thereunder or
the specifications accompanying the same shall in anywise affect its obligations on this bond,
and it does hereby waive notice of any such change, extension of time, alteration or addition to
the terms of the Construction Contract or to the work or to the specifications. The Surety
hereby waives the provisions of the California Code Section 2819.

IN WITNESS THEREOF, the above bound parties have executed this instrument under
their several seals this ____day of, , 2022, the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its authorized
representative.

(Seal)

(Principal)

By:

Title:

Phone #:

(Seal)

(Surety)

By:

Title:

Phone #:

NAIC #:

CAID #:

License #:

16



Note: The signature of the Surety must be acknowledged before a Notary Public. An executed Power
of Attorney indicating that the Surety’s representative is authorized to bind the Surety must
accompany this Bond.
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North San Joaquin Water Conservation District
South System Improvements — Phase Il

NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT

PROPOSAL REQUIREMENTS, PLANS AND SPECIFICATIONS - PART V

North San Joaquin Water Conservation District is hereinafter called the Owner.

The work to be done referred to herein (Proposal Requirements, Plans and Specifications - V), is in the North
San Joaquin Water Conservation District South System East of Alpine Road between E. Harney Lane and
Pixley Slough, in San Joaquin County, State of California.

The work is to be constructed in accordance with the plans and specifications, the Contract, Part | - VI
inclusive.

PART V shall be completed by the bidder, placed in a sealed envelope, and returned no later than December
15, 2022 by 10:00 A.M. to:

North San Joaquin Water Conservation District
Attn: Daniel de Graaf

498 East Kettleman Lane

Lodi, CA 95253

The envelope shall be clearly marked: PROPOSAL FOR: South System Improvements — Phase Il

The work to be done is shown on a set of Plans, entitled: South System Improvements.
All bid items to be completed by July 1, 2023.

The undersigned, as CONTRACTOR, declares that the only persons, or parties interested in this proposal as
principals are those named herein, that this proposal is made without collusion with any other person, firm or
corporation; that he has carefully examined the location of the proposed work, in the annexed proposed form
of contract, and the Plans therein referred to; and he proposes and agrees if this proposal is accepted, that he
will contract with the Owner to provide all necessary machinery, tools, apparatus and other means of
construction, and to do all the work and furnish all the materials specified in the contract in the manner and
time therein prescribed, and according to the requirements of the Engineer as therein set forth, and that he will
take in full payment for final accepted bid items in paragraph B., below.

In submitting this Proposal, Bidder represents, as set forth in the Agreement, that:

A. Bidder has examined and carefully studied: 1.) The project site, 2.) The contract, PART | -VI. 3.)
Other related data identified in the Bid Item Descriptions (integral in this PART) and the following
Checklist. The bidder acknowledges the following work is included in the TOTAL price inclusive of
ALL bid items for the project (please check all that apply):

SOUTH SYSTEM IMPROVEMENTS

L] Connection to Existing Pipe

PART V
Proposal Requirements, Plans and Specifications

https://degraafengineeringinc.sharepoint.com/sites/ProjectFiles/Shared Documents/CLIENTS/NSJWCD/South System/RFP/Final/PART V - Proposal Requirements.doc



North San Joaquin Water Conservation District
South System Improvements — Phase Il

Harney Lane Crossing

48” Class A-25 RGRCP
Handel Lateral Junction Box
Handel Road Crossing
Pixley Discharge Box

Pixley Discharge Structure

O O 0O O O O

Demo, Off-Haul, and Pipeline Abandonment

*NOTE: See paragraph D for bid item descriptions for additional information.

And;

B. Bidder has visited the Site with the District Engineer and became familiar with and is satisfied as to
the general, local, and Site conditions that may affect cost, progress, and performance of the Work. A
non-mandatory pre-bid meeting will be scheduled for Tuesday November 22,2022 at 10:00 A.M. If
bidder is not able to attend this meeting a site visit shall be scheduled with the District Engineer at a
mutually agreed upon date and time, no later than December 2, 2022.

C. Bidder understands that District will be acquiring landowner easements and applicable permits for the

construction of this project. Contractor’s bid should reflect the time and work required to coordinate
with District on this effort as needed.

PART V
Proposal Requirements, Plans and Specifications

https://degraafengineeringinc.sharepoint.com/sites/ProjectFiles/Shared Documents/CLIENTS/NSJWCD/South System/RFP/Final/PART V - Proposal Requirements.doc



North San Joaquin Water Conservation District
South System Improvements — Phase Il

North San Joaquin Water Conservation District
SOUTH SYSTEM IMPROVEMENTS - PHASE I

BID SCHEDULE

Item Description Qﬁ‘;m Unit Unit Price Total
GENERAL
L[ embemonain, B
2. Worker Protection LUMP SUM
3. Miscellaneous Facilities and Operations LUMP SUM
DREAM PROJECT PIPELINE
4. Connection to Existing Pipe LS 1 $
5. Harney Lane Crossing LS 1 $
6. 48” Class A-25 RGRCP LF 4800 |$
7. Handel Lateral Junction Box LS 1 $
8. Handel Road Crossing LS 1 $
9. Pixley Discharge Box LS 1 $
10. Pixley Discharge Structure LS 1 $
11. Demo, Off-Haul, and Pipeline Abandonment LS 1 $
TOTAL BID
PART V

https://degraafengineeringinc.sharepoint.com/sites/ProjectFiles/Shared Documents/CLIENTS/NSJWCD/South System/RFP/Final/PART V - Proposal Requirements.doc

Proposal Requirements, Plans and Specifications




North San Joaquin Water Conservation District
South System Improvements — Phase Il

ABBREVIATIONS USED IN ENGINEER'S ESTIMATE AND PROPOSAL SHEETS

CF - Cubic Foot (Feet) SACK(S) -  Sack(s)

CYy - Cubic Yard(s) STAYD - Station Yard(s)
EA - Each SF - Square Foot (Feet)
LB(s) - Pound(s) SY - Square Yard(s)

LF - Linear Foot (Feet) TN - Ton(s)

LS - Lump Sum MGAL - Million Gallon(s)
(F) - Final Pay Quantity* (S) - Specialty Item
(S-F) - Specialty Item and Final Pay Quantity* (F&I) - Furnish and Install

Bids are required for the entire work. Bids will be compared on the basis of the Base Bid amount and the
experience and qualifications of the Contractor. The District reserves the right to award or not award the
project or to award portions of the project. The project will be awarded to the lowest responsible, responsive
bidder.

The bidder shall set forth for each item of work, in clearly legible figures, total for the item in the respective
spaces provided for this purpose. The "Total" column shall be the sum of all unit prices bid. If the total cost
of any item, or the total bid, is inconsistent with the Unit Cost, or the sum of the Unit Costs, the Unit Costs
shall prevail.

If this proposal shall be accepted and the undersigned shall fail to contract, as aforesaid, and to give the two
bonds in the sums to be determined as aforesaid, with surety satisfactory to the Owner, within ten (10) days
not including Sundays and legal holidays, after the bidder has received notice of award of the contract, the
Owner, at its option, may determine that the bidder has abandoned the contract, and thereupon this proposal
and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this
proposal shall operate and the same shall be the property of the Owner.

And;
D. Bid Item Descriptions:

Bid Iltem 1 — Mobilization, Demobilization, Bonds and Insurance, Permits: Payment for this
item shall include full compensation for all labor, materials, tools, equipment and incidentals
making up the cost of mobilization, move-in, move-out, all necessary bonds, insurance,
permits, licenses, and fees required during the performance of the work as specified. This
item also includes demobilization, including the removal of all equipment, supplies,
personnel and incidentals from the project at the end of construction. Payment shall not
exceed 5% of the bidders total proposal. Payment for mobilization shall be made with the
first progress payment and shall not exceed 80 percent of the bid item amount. Payment for
demobilization shall be made with the last progress payment and shall not be less than 20
percent of the bid item amount.

Bid Item 2 — Worker Protection: Payment for this item shall be considered full compensation
for all labor, materials, tools, equipment and incidentals for providing for worker protection
from caving ground in excavations and other hazards that may occur during construction, in
accordance with the Plans and specifications. This bid item will be paid for by Lump Sum,
prorated, based on percentage of contract work completed.

PART V
Proposal Requirements, Plans and Specifications

https://degraafengineeringinc.sharepoint.com/sites/ProjectFiles/Shared Documents/CLIENTS/NSJWCD/South System/RFP/Final/PART V - Proposal Requirements.doc



North San Joaquin Water Conservation District
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Bid ltem 3 — Miscellaneous Facilities and Operations: This bid item includes provisions for de-
watering, maintaining drainage, temporary storm and flood water control, traffic control,
dust control, construction and removal of temporary security fencing, construction of staging
areas, protection of existing facilities, furnishing and installing project sign, maintaining and
providing the record documents, general project clean up, and all costs for miscellaneous
work shown and described in the Contract Documents, not included in other bid items. This
bid item will be paid for on a Lump Sum basis.

Bid ltem 4 — Connection to Existing Pipe: This item includes furnishing all labor, equipment,
tools and materials required to construct the collar connection to the existing pipe located at
station 10+00 and other incidentals required to install the connection as detailed on the plans.
This bid item will be paid for on a Lump Sum basis.

Bid ltem 5 — Harney Lane Crossing: This item includes furnishing all labor, equipment, tools
and materials required to install the 48” RGRCP Harney Lane Crossing as detailed on the
Plans. This item includes preparing shop drawings, acquiring a San Joaquin County
Encroachment permit, construction and installation of a 48 RGRCP” road crossing per San
Joaquin County standards, and other incidentals required to install the crossing as detailed on
the Plans. This bid item will be paid for on a Lump Sum basis.

Bid Item 6 — 48” Class A -25 RGRCP: This item includes furnishing all labor, equipment, tools
and materials required to install 4,800 Linear Feet of 48” Class A-25 RGRCP and other
incidentals required to install the pipe and air vents as detailed on the Plans. Pipe shall be
buried with a minimum 36” of cover and shall have a minimum 12” of clearance between the
pipe and edge of trench on each side of pipe. This bid item will be paid for Per linear foot of
installed pipe.

Bid ltem 7 — Handel Lateral Junction Box: This item includes furnishing all labor, equipment,
tools and materials required to install the Handel Lateral Junction Box as detailed on the
Plans. This item includes construction and installation of the control box, pour over wall,
board guides, grating, handrailing and ladder, 48”x48” FV&C Series 8200 Sluice Gate, and
other incidentals required to install the structure as detailed on the Plans. This bid item will
be paid for on a Lump Sum basis.

Bid ltem 6 — Handel Road Crossing: This item includes furnishing all labor, equipment, tools
and materials required to install the 48” RGRCP Handel Road Crossing as detailed on the
Plans. This item includes preparing shop drawings, acquiring a San Joaquin County
Encroachment permit, construction and installation of a 48 RGRCP” road crossing per San
Joaquin County standards, and other incidentals required to install the crossing as detailed on
the Plans. This bid item will be paid for on a Lump Sum basis.

Bid Item 8 — Pixley Discharge Box: This item includes furnishing all labor, equipment, tools and
materials required to install the Handel Lateral Junction Box as detailed on the Plans. This
item includes construction and installation of the control box, pour over wall, board guides,
grating, handrailing and ladder, 48”°x48” FV&C Series 8200 Sluice Gate, 24”x24” FV&C
Series 8200 Sluice Gate, 24” RGRCP discharge pipe, stand pipe and connection to existing
24” CIP Pipe, and other incidentals required to install the structure as detailed on the Plans.
This bid item will be paid for on a Lump Sum basis.

PART V
Proposal Requirements, Plans and Specifications
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Bid ltem 9 — Pixley Discharge Structure: This item includes furnishing all labor, equipment,
tools and materials required to install the Pixley Discharge Structure as detailed on the Plans.
This item includes construction and installation of the discharge structure, 48” F\V&C Series
6000 Flap Gate, 12-18” Rip-Rap, and other incidentals required to install the structure as
detailed on the Plans. This bid item will be paid for on a Lump Sum basis.

Bid ltem 10 — Demo, Off-Haul, and Pipeline Abandonment: This item include, furnishing all
labor, equipment, tools, materials and other incidentals required to demolish and off-haul
portions of the existing 24 CIP concrete pipe, capping and abandoning in place portions of
the existing 24” CIP concrete pipe, removal and capping of the existing standpipes, as
detailed on the Plans. This bid item will be paid for on a Lump Sum basis.

Questions regarding this proposal can be directed to de Graaf Engineering, Inc., Attn: Daniel de Graaf

(209) 614-2745 or by email at daniel@degraafengineeringinc.com. All questions shall be submitted no
later than December 2, 2022 at 5:00 P.M.

PART V
Proposal Requirements, Plans and Specifications
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A Bid Bond is not required of Contractor to submit proposal. Performance and payment bonds will be
required by the Contractor upon executing this contract with the District, costs of such bonds shall be
considered part of the total contract price. The District reserves the right to accept or reject all
proposal(s), in whole or part, without cause or justification concerning this informal proposal. District
will base the award of this contract on schedule, price, and qualifications of the bidder. Incomplete
proposals will be considered non-responsive.

BIDDER:

The names of all persons interested in the foregoing proposals as principals are as follows:

IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name of
corporation, also names of the president, secretary, treasurer and manager thereof; if a co-partnership, state
true name of firm, also names of all individual co-partners composing firm; if bidder or other interested
person is an individual, state first and last name in full.

Licensed in accordance with an act providing for the registration of Contractors,

Class License No.

Contractor’s DIR Registration Number:

By

Signature of Bidder Dated

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together with the
seal and signature of the officer or officers authorized to sign contracts on behalf of the corporation; if bidder
is a co-partnership, the true name of the firm shall be set forth above together with the signature of the partner
or partners authorized to sign contracts on behalf of the co-partnership; and if bidder is an individual, his
signature shall be placed above. If signature is by an agent, other than an officer of a corporation or member
of a partnership, a Power of Attorney must be on file with the Owner prior to opening bids or submitted with
the bid; otherwise, the bid will be disregarded as irregular and unauthorized.

BUSINESS ADDRESS:

MAILING ADDRESS:

BUSINESS PHONE:

CONTACT NAME:

CONTACT EMAIL:

END OF PART V

PART V
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NSJWCD Large Project Construction Contract

NORTH SAN JOAQUIN WATER CONSERVATION DISTRICT
PERMITS - PART VI

[CONTRACTOR REQUIRED TO ACQUIRE SAN JOAQUIN COUNTY ENCROACHMENT
PERMIT FOR THE HARNEY LANE ROAD CROSSING AND HANDEL ROAD CROSSING.

DISTRICT ANTICIPATES AND WILL ACQUIRE PERMIT FROM CALIFORNIA DEPT. OF
FISH AND WILDLIFE FOR PIXLEY DISCHARGE STRUCTURE AS REQUIRED].
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